
  

 

 

 

   

  

  

  

  

   

   

   

   

   

  

      

   

  

  

  

         

    

    

   

     

   

        

  

        

    

            

    

            

    

            

    
    

        

    

    

    

       

    

       

1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED 
 
6/13/2012 

PAGE OF PAGES 

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 
 
 
554-13-2-2525-0029    554-12-810 

 

6. PROJECT NO. 

7. ISSUED BY 

CODE 

8. ADDRESS OFFER TO 

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?  (If "YES," indicate within how many 
         calendar days after award in Item 12B.) 

12B. CALENDAR DAYS 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

STANDARD FORM 1442 (REV. 4-85) STANDARD FORM 1442 
Prescribed by GSA YFAR (48 CFR) 52.236-1(d) NSN 7540-01-155-3212 

SOLICITATION, OFFER 
AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION, OFFER  
AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION SOLICITATION 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

9. FOR INFORMATION 
              CALL: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SEALED BID (IFB) 

NEGOTIATED (RFP) 

11. The Contractor shall begin performance within ____________ calendar days and complete it within   ____________  calendar days after receiving 
award, notice to proceed.  This performance period is mandatory, negotiable.  (See _____________________________.) 

YES NO 

A. Electronic offers submitted by email to perform the work required are due at the email address: timothy.nyberg@va.gov by _____________ 
(hour) local time __3:00 pm (MST)___________ (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed 
envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due 

B. An offer guarantee          is, is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference  
 . 

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be  
considered and will be rejected. 
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Department of Veterans Affairs 

Rocky Mountain Network 

VISN 19 Contracting 

4100 E. Mississippi Avenue, Suite 900 

Glendale CO 80246 

Department of Veterans Affairs 

Rocky Mountain Network 

VISN 19 Contracting: Tim Nyberg 

4100 E. Mississippi Avenue, Suite 900 

Glendale CO 80246 

Timothy Nyberg (303) 603-3270 

The offeror hereby agrees to provide all plant, labor, tools, parts, equipment, appliances, transportation, parking, 

materials and incidentals in the ATTACHED documents for the project # 554-12-810 entitled: 

SPS Piping and Equipment Site Prep project (Denver VAMC) 

 

1.  SF1442, Solicitation Offer and Award 

2.  Instructions, Conditions, and Other Statements to Offeror 

3.  General Conditions 

4.  Statement of Work 

5.  Attachments 

 

Per FAR Section 52.215.20, Alt. IV, offeror shall provide information necessary to determine cost reasonableness. 

The proposal shall break price down to labor, materials, profit, overhead. 

 

The NAICS code for this requirement is 238220, and the small business size standard is $14 million. 

 

Cost Range for work: $250,000 and $500,000. 

 

According to VAAR 852.219-10 this requirement is a 100% setaside for service disabled veteran owned small business (SDVOSB).  

All offerors must be certified by the VA CVE, or the offer will be rejected with no further consideration. 

 

*Note a site visit will be held (see attached statement of work, p. 72) 

 

**Deadline for submittal of questions: All questions must be submitted in writing to Tim Nyberg via email 

(timothy.nyberg@va.gov) by 5:00 P.M. (MST), July 1, 2013. (See SOW, p. 73) 

 

10 150 

X        X  52.211-10 

X                            10 
 

       7/15/2013 

X 

60 

mailto:timothy.nyberg@va.gov
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14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is 
accepted by the Government in writing within __________ calendar days after the date offers are due. 

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE 

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
10 U.S.C. 2304(c)(  )     41 U.S.C. 253(c) (      )       

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY 

PHONE: FAX: 

28. NEGOTIATED AGREEMENT 29. AWARD Your 
Contractor agrees offer on this solicitation, is hereby accepted as to the items listed.  This 

to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government 
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award.  No further cont- 
this contract.  The rights and obligations of the parties to this contract ractual document is necessary. 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications incorporated 
by reference in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER 
 
Daniel Pagone 
 

TO SIGN 

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 

BY 

OFFER 

AWARD 

STANDARD FORM 1442(REV. 4-85)BACK  

(Include ZIP Code) (Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 
the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 

(Type or print) 

(4 copies unless otherwise specified) 

(Type or print) 
(Type or print) 

(Contractor is required to sign this 
document and return _1______ copies to issuing office.) 

(Contractor is not required to sign this document.) 

(Must be fully completed by offeror) 

(To be completed by Government) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

X 38 U.S.C 8127(c) 

Department of Veterans Affairs 

Rocky Mountain Network 

VISN 19 Contracting 

4100 E. Mississippi Avenue, Suite 610 

Glendale CO 80246 

Department of Veterans Affairs 

Financial Service Center 

PO Box 149971 

Austin TX 78714-9971 



 

 

Continuation Sheet 

Pricing schedule 

The government's payment for the items listed in the pricing schedule shall constitute full compensation to the contractor for 

furnishing all plant, labor, tools, parts, equipment, appliances, transportation, parking, materials and incidentals needed to perform 

all operations required to complete the work in conformity, and if applicable with any and all drawings and specifications for VA 

Project 554-12-810: SPS Piping and Equipment Site Prep at the Denver VAMC. The contractor shall include prices for all items listed 

in the pricing schedule and include all costs associated for work in the specifications, whether or not specifically listed in the pricing 

schedule. Work will be accomplished at the Denver VA Medical Center at 1055 Clermont St., Denver, CO 80220.  

  

 

CLIN Description  Qty Unit of issue 

 

Firm Fixed Price 

Lump Sum Total 

amount  

     

0001 Construction services  

 

Provide all work as described by attached plans, 
specifications, and Wage Determinations for 
Veterans Administration project 554-12-810: SPS 
Piping and Equipment Site Prep at the Denver 
VAMC as described in the attached scope of work. 
Price includes all costs for construction. Cost shall 
include but not be limited to direct and indirect 
costs including profit, overhead, general and 
administration, insurance, labor, bonds, taxes, 
necessary for 100% completion of the SPS Piping 
and Equipment Site Prep project (and other work) 
at the Denver VAMC (see the scope of work for 
more details). The construction performance 
period is 150 calendar days from receipt of notice 
to proceed.  
 

1 Job ________________ 

   Grand Total 

 

_____________ 

 

 

 
CLIN – contract line item  
Qty- quantity 
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IL 001AL-11-15 ACCESS RECORDS LANGUAGE :  This solicitation includes (VAAR) 852.219-10.  The contractor is 

advised in performing contract administration functions, the CO may use the services of a support contractor(s) 

retained by VA to assist in assessing the contractor's compliance with the limitations on subcontracting or 

percentage of work performance requirements specified in the clause. To that end, the support contractor(s) may 

require access to contractor's offices where the contractor's business records or other proprietary data are 

retained and to review such business records regarding the contractor's compliance with this requirement. All 

support contractors conducting this review on behalf of VA will be required to sign an “Information Protection and 

Non-Disclosure and Disclosure of Conflicts of Interest Agreement” to ensure the contractor's business records or 

other proprietary data reviewed or obtained in the course of assisting the CO in assessing the contractor for 

compliance are protected to ensure information or data is not improperly disclosed or other impropriety occurs. 

Furthermore, if VA determines any services the support contractor(s) will perform in assessing compliance are 

advisory and assistance services as defined in FAR 2.101, Definitions, the support contractor(s) must also enter into 

an agreement with the contractor to protect proprietary information as required by FAR 9.505-4, Obtaining access 

to proprietary information, paragraph (b). The contractor is required to cooperate fully and make available any 

records as may be required to enable the CO to assess the contractor's compliance with the limitations on 

subcontracting or percentage of work performance requirement.  
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INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND 

BONDS 

  (a) Bidding materials consisting of drawings, specifications and contract forms may be obtained by 

qualified General (Prime) Contractors interested in submitting bids direct to the Department of Veterans 

Affairs.  All specifications and drawings will be made available online for access.  

  (b) All specifications and drawings will be made available online for access, and may be obtained by 

Builders Exchanges, Chambers of Commerce, Quantity Surveyors, trade and microfilming organizations. 

  (c)  All Bidding materials are available online. 

  (d) Subcontractors, material firms and others interested in preparing subbids may, upon application to 

the issuing office, obtain a list of organizations, such as Builders Exchanges, Chambers of Commerce, 

Contractors and others, who have received bidding materials. 

  (e) While no deposit will be necessary, return of the bidding material, postage prepaid, to the issuing 

office within 10 days after date of opening bids will be required.  In case no bid is to be submitted, the 

return of the bidding material, as soon as this fact has been determined and before the date of opening 

bids, is requested.  If you decide not to bid on this project, please advise the issuing office of your 

reasons (the contracting officer should modify accordingly if a deposit is required). 

  (f) A bid guarantee is required in an amount not less than 20 percent of the bid price but shall not 

exceed $3,000,000.  Failure to furnish the required bid guarantee in the proper form and amount, by the 

time set for opening of bids, will require rejection of the bid in all cases except those listed in FAR 

28.101-4, and may be cause for rejection even then. 

  (g) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom 

award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, 

SF 25, each in the penal sum as noted in the General Conditions of the Specification. Copies of SFs 25 

and 25A may be obtained upon application to the issuing office. 

DESCRIPTION OF WORK: 

Cost Range: $250,000.00 to $500,000.00. 

 

                            (End of Clause) 
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 

2.0  EVALUATION OF OFFERS 

 
This acquisition will be a competitive negotiation utilizing FAR Part 15 source selection procedures.  It is 
the intent of the Government to award without discussions.  The source selection authority (SSA) will 
select the offeror that provides the best value to the Government.  The selection process will consist of an 
evaluation of each offeror’s past performance, technical approach, and proposed price. 
 
 
The evaluation factors for Management Plan (Factor 1), Strength of Team (Factor 2), Schedule (Factor 3), 
and Past Performance (Factor 4), when combined are significantly more important than Price for tradeoff 
purposes.  The SSA may select a higher-rated, higher priced offeror when the SSA determines the higher 
rated technical approach and better past performance record of the higher-priced offeror justifies the 
higher cost.  Each of the four non-priced Evaluation Factors 1, 2, 3, and 4 are described below: 

 
Factor 1     Management Plan:  
 
           Emphasize the degree to which the construction team can:   

1. Demonstrate an understanding of the various skills and knowledge needed to perform a total 
renovation in a (24-hr operational – off-hours Sat a.m. to Mon a.m.) Sterile Processing 
area (within an operating medical care center environment) as well as in the subbasement 
(limited accessibility, with appropriate PPE), as indicated in the statement of work. 

2. Demonstrate conscientious monitoring and resolution of Infection control issues, prior to and 
during all work. (NOTE - This project has very high profile Infection Control needs.) 

3. Effectively and realistically demonstrate its ability to maintain quality assurance and quality 
control construction practices.  Provide a copy of a QA/QC Plan and any documented write-
ups from a previous project of similar size and scope. 

4. Key Personnel Experience/Qualifications – MUST show documentation and demonstrate that 
the contractor has experience with construction projects as it relates to construction 
renovation work in the Sterile Processing area.   

5. Demonstrate an understanding of the various skills and knowledge needed to obtain VA 
security badging and how to manage the construction schedule in coordination with security 
badging. 

6. Include a detailed plan which demonstrates how the contractor will manage the work without 
interfering with normal hospital operations during the duration of the renovation work in a 
Sterile Processing area as well as in the subbasement 

 
Factor 2     Strength of Team:  
 

1. Consideration will be given to the strength brought to the team by critical:  
a) Employees:  Please indicate by name, role, and responsibilities the employees of the 
prime contractor that will be assigned to said project. 
b) Subcontractors:  Please indicate by name, role, and responsibilities the subcontractors 
that will be hired for said project.   
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2. Indicate how the members of the construction team will be selected and the success the 
team has had in the past in working together to achieve project objectives.  This will include 
any previous experience the team members have in working together.   
 

3. The construction team’s proposal should emphasize the team’s expertise in:  
a) Construction in a Medical Center facility while maintaining normal operations of the 

existing facility, especially in the Sterile Processing area.  
b) Its capacity to devote time to the project.   
c) The degree to which the contractor has previous project experience with critical team 
members. 
 

4. Identify all key members of the construction team in an organizational chart which 
demonstrates:  
a) The responsibilities of the various team members. 
b) Which team member(s) has overall control of the project.   
c) The names of the above referenced team members. 

 
5. Include biographical data of all key project personnel to include the following: (THIS INFO IS 

NEEDED AT LEAST FOR THE PROJECT MANAGER AND SITE SUPER) 
a) Name of individual 
b) Company employed by 
c) Company position title 
d) Education – Degree, university received from and license, if applicable. 
e) Years with the company 
f) Work experience with projects that were of a similar nature, especially in the Sterile 

Processing area. 
g) OSHA 30 certificate/card 

 
Factor 3     Schedule: 
 

1. Provide a project schedule which indicates that the entire project shall be complete in no more 
than 150 calendar days from receiving the Notice to Proceed (NTP) letter.  A thorough 
understanding of the project will include scheduling to keep the Sterile Processing unit 
functioning during construction, show specifically elements of off-hours work, air testing as 
shown in specifications, knowledge of gown-up requirements and its role in the scheduling,  
and coordination with the instruments’ manufacturer during installation.  Also, the schedule will 
include, but not be limited to, security badging, mobilization, submittals, equipment 
procurement, and closeout procedures (punch list, O&M manuals, final inspections, etc.) 

 
 
Management Plan, Strength of Team, and Schedule (Factors 1, 2 and 3) will be evaluated as follows: 
Adjectival Rating Definition/Standard 

 
Excellent  

The firm’s proposal demonstrates excellent understanding of the 
requirement and significantly exceeds performance standards. The firm 
has several strengths that will benefit the government.  The proposal 
submitted has no weaknesses. 

Good The firm’s proposal demonstrates a good understanding of the requirement 
and has 1 or more strengths that will benefit the government and any 
weakness of the proposal has little potential to cause disruption of 
schedule. 
 

Satisfactory 
 
 

The firm’s proposal demonstrates an acceptable understanding of the 
requirement, and the firm’s proposal has no major strengths that will 
benefit the government, but also no material weaknesses.   

 The firm’s proposal demonstrates a limited understanding of the 
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Marginal requirement, and the firm only marginally meets performance standards. 
The firm’s proposal has minor omissions and demonstrates a 
misunderstanding of the requirement. 

Unsatisfactory The firm’s proposal demonstrates a misunderstanding of the requirement 
and the approach fails to meet performance standards. The firm’s proposal 
has major omissions and inadequate details to assure evaluators that the 
offeror has an understanding of requirement. 

 
            Factor 4     Past Performance: 

 

Offeror shall demonstrate corporate experience by submitting up to three relevant projects 
completed within the last five years similar in size and scope to this Project. 
 
In describing project construction experience, provide the following information: 
 

1. Project title, location and brief description including the building use, (Medical facility, parking 
structure, etc.) and contracting method (design-build, design bid construction, etc.) 
 

2. Project owner, contact name and telephone number and email addresses of owners’ contact 
person. 

 
3. Project prime contractor and major subcontractors and name and telephone number of 

contact person(s). Note each firm and managing persons also proposed for this solicitation. 
 

4. Project statistics including start and completion dates (original vs. actual) for construction; 
cost (original vs. actual, with brief explanation of what is included in the cost) and any change 
orders (including whether owner-driven or contractor-driven).  List any contract terminations 
regardless of reason or fault.  

 
5. Referenced projects shall have dealt with the situation where adjacent facilities were required 

to be protected and all services maintained to keep the remaining service in operation. 
 

6. Offeror shall include information in proposal documenting that it has no more than three 
serious, one repeat, or one willful OSHA or EPA violation(s) in the past three years. 

 
7. Offeror shall include documentation from its insurance carrier that it has an Experience 

Modification Rate (EMR) of equal to or less than 1.0. 

 
 
 
 
Past Performance Ratings (Factor 4) will be rated as follows: 
Adjectival Rating Definition/Standard 

 

 

Excellent  

The offeror's past performance clearly exceeded contractual requirements or 
current industry standards to an unusual or exceptional degree. The offeror                                    
displayed a unique approach and presented a high probability of success and 
satisfied all of the requirements of the contract as well as demonstrated 
professionalism in past business interactions with the VA, or other similar medical 
environments/facilities.  All of sources contacted stated they would not hesitate to do 
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business with the offeror again. No doubt exists based on the offeror's past 
performance that they can satisfy the requirements of the contract. 

 

 

Good 

The offeror's past performance was above average and met the majority of the 
contractual requirements or current industry standards.  The offeror displayed 
professionalism in past business interactions with the VA, or other similar medical 
environments/facilities.  A majority of the sources contacted stated they would do 
business with the offeror again.  Little doubt exists based on the offeror's past 
performance that they could satisfy the requirements of the contract. 

Neutral No criteria information was provided.  Inconclusive. 

 

 

Satisfactory 

 

The offeror's past performance was satisfactory but only met the minimum                       
requirements of the contract. The offeror experienced problems with various 
aspects of performance (i.e. material submittal submissions, completing projects      
on time and/or problems in submitting required paperwork timely) or lack of 
professionalism toward the VA in the past, or other similar medical 
environments/facilities; however, once brought to their attention, most, if not all of 
these issues were resolved. Reviews were mixed, but most of sources contacted 
stated they would do business with the offeror again. Some doubt exists based 
on past performance that they could satisfy the terms and conditions of the 
contract.                    

 

 

Marginal 

Based on the offeror's performance record, substantial doubt exists that the offeror 
will successfully perform the required effort. The contractual performance of the 
element or sub-element contains some problems for which corrective actions 
taken by the contractor were marginal but somewhat effective. 

 

 

Unsatisfactory 

The offeror's past performance was unsatisfactory and did not meet most of the 
contractual or current industry standards. Majority of the sources contacted 
stated they would not do business with the offeror again. The offeror had                
significant weaknesses and deficiencies which were never corrected. Significant 
doubt exists based on the offeror's past performance that they can satisfy the 
requirements of the contract. 

 
   Factor 5     Price: 
 

1. The pricing schedule included in the solicitation must be completed.  In the absence of 
adequate price competition a cost realism analysis may be performed, and other than 
certified cost and pricing data may be required. 
 

2. In addition to completing the pricing schedule included, offerors must provide an itemized 
cost proposal showing all materials as well as quantities and unit pricing for each item.  
Provide hours for each trade along with their hourly wage rate.  Also, provide amounts for 
supervision, equipment, mobilization, subcontractors, profit, overhead, bonds and any other 
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direct cost that comprises the total proposed amount (this includes providing pricing 
breakdowns for the additive alternate CLIN items).   
 

All non-price factors, when combined, are significantly more important 
than price. 
 

2.01  REQUIREMENT FOR ELECTRONIC SUBMISSION 

All proposals must be submitted electronically.  Digital copies of the offeror’s bid bond are acceptable 

with the initial proposal, but a hard copy of the bid bond is required within one week of the proposal 

deadline. 

 

Unless paper offers are specifically authorized in an individual solicitation, all responses to solicitations 

must be submitted electronically as described below.  Responses submitted in a paper form are 

unacceptable and will be returned.  Failure to comply with this requirement may jeopardize the 

possibility of receiving an award for the contract due to noncompliance with the terms of the solicitation.  

You must submit your electronic offer, and any supplemental information (such as spreadsheets, backup 

data, technical information), using any of the electronic formats and media described below. 

 

In addition, contractors are notified of the award via an electronic Notice of Award e-mail.  The award 

document will be attached to the Notice of Award e-mail.  

 

Acceptable Electronic Formats (Software) for Submission of Offers 

1. Files readable using the current Microsoft* Office version Products: Word, Excel, PowerPoint, or 
Access.  Spreadsheet documents must be sent in a format that includes all formulas, macro, and 
format information.  Print or scan images of spreadsheets are not acceptable.   Please see 
security note below for caution regarding use of macros. When submitting construction 
drawings contractors are required to submit one set in AutoCAD and one set in Adobe PDF. 
(purpose: contracting can open the PDF version and engineering can open AutoCAD files) 

 

2. Files in Adobe* PDF (Portable Document Format) Files:  When scanning documents scanner 
resolution should be set to 200 dots per inch, or greater. 

 

3. Other electronic format.   If you wish to submit an offer using another format other than 
described in these instructions, e-mail the Contracting Officer who issued the solicitation.   
Please submit your request at least ten (10) calendar days before the scheduled closing date of 
the solicitation.   Request a decision as to the format acceptability and make sure you receive 
approval of the alternate format before using it to send your offer. 

 

4. Please note that we can no longer accept .zip files due to increasing security concerns. 

E-mail Submission Procedures:  For simplicity in this guidance, all submissions in 

response to a solicitation will be referred to as offers. 

a. Subject Line:  Include the solicitation number, name of company, and closing  
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date of solicitation.  Use only one of the terms Quotation, Offer, or Bid depending on the 

solicitation type.  

 

b. Size:  Maximum size of the e-mail message shall not exceed five (5)  
megabytes.  Only one email is permitted unless otherwise stated in this paragraph or in 

writing by the Contract Officer submitting the solicitation. 

Each emailed electronic offer must include everything that is requested in the solicitation.  At a minimum 

this will include a signed and scanned SF-18, Request for Quotation; or SF-33, Solicitation, Offer and 

Award; or SF-1442, Solicitation, Offer, and Award (Construction, Alteration, or Repair); or SF-1449, 

Solicitation, Contract, Order for Commercial Items, depending on the requirements of the solicitation.  

 

The offer will be date and time stamped by the Microsoft Outlook Email system will be the 

official record of receipt for the submission. 

  

Security Issues, Late Bids, Unreadable Offers 

1. Late submission of offers are outlined at FAR Parts 52.212-1(f), 52.214-7, and 52.215-1(c)(3).  
Particular attention is warranted to the portion of the provision that relates to the timing of 
submission.  
  

2. Please see FAR 15.207(c) for a description of the steps the Government shall take with regard to 
unreadable offers. 
   

3. To avoid rejection of an offer, vendors must make every effort to ensure their electronic 
submission is virus-free.  Submissions or portions thereof submitted and which the automatic 
system detects the presence of a virus or which are otherwise unreadable will be treated as 
“unreadable” pursuant to FAR Parts 14.406 and FAR 15.207(c ).  
 

4. The virus scanning software used by our e-mail systems cannot always distinguish a macro from 
a virus. Therefore, sending a macro embedded in an e-mail message or an e-mail attachment 
may cause the e-mail offer to be quarantined.   You may send both the spreadsheet and the 
spreadsheet saved in PDF format to ensure that your proposal is readable. 

 

5. Password protecting your offer is not permitted.  The Contracting Officer will file the offer 
electronically which will allow access only by designated individuals. 
   

 

2.1  52.216-1  TYPE OF CONTRACT  (APR 1984) 
  The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation. 

(End of Provision) 
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2.2  52.217-4  EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT 

AWARD  (JUN 1988) 
  Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best 

interests, the Government will evaluate the total price for the basic requirement together with any 

option(s) exercised at the time of award. 

(End of Provision) 

2.3  52.222-5  DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005) 
    (a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary 

site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this 

solicitation. 

    (2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, 

the offeror shall request a determination from the Contracting Officer. 

    (b)(1) If the wage determination provided by the Government for work at the primary site of the work 

is not applicable to the secondary site of the work, the offeror shall request a wage determination from 

the Contracting Officer. 

    (2) The due date for receipt of offers will not be extended as a result of an offeror's request for a wage 

determination for a secondary site of the work. 

(End of Provision) 

2.4  52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 

ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 

1999) 
  (a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 

Compliance Requirements for Construction clause of this solicitation. 

  (b) The goals for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate workforce in each trade on all construction work in the covered area, are as follows: 

 

Goals for minority participation for each trade Goals for female participation for each trade 

10.2 % 6.9 % 

 

  These goals are applicable to all the Contractor's construction work performed in the covered area.  If 

the Contractor performs construction work in a geographical area located outside of the covered area, 

the Contractor shall apply the goals established for the geographical area where the work is actually 

performed.  Goals are published periodically in the Federal Register in notice form, and these notices 

may be obtained from any Office of Federal Contract Compliance Programs office. 
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  (c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 

CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific 

affirmative action obligations required by the clause entitled "Affirmative Action Compliance 

Requirements for Construction," and (3) its efforts to meet the goals.  The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in 

each trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on 

each of its projects.  The transfer of minority or female employees or trainees from Contractor to 

Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 

violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4.  

Compliance with the goals will be measured against the total work hours performed. 

  (d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 

Contract Compliance, U.S. Department of Labor,  within 10 working days following award of any 

construction subcontract in excess of $10,000 at any tier for construction work under the contract 

resulting from this solicitation. The notification shall list the-- 

    (1) Name, address, and telephone number of the subcontractor; 

    (2) Employer's identification number of the subcontractor; 

    (3) Estimated dollar amount of the subcontract; 

    (4) Estimated starting and completion dates of the subcontract; and 

    (5) Geographical area in which the subcontract is to be performed. 

 
  (e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 
 
 
 

(End of Provision) 

2.5  52.225-10  NOTICE OF BUY AMERICAN ACT REQUIREMENT -- 

CONSTRUCTION MATERIALS (FEB 2009) 
  (a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," "domestic 

construction material," and "foreign construction material," as used in this provision, are defined in the 

clause of this solicitation entitled "Buy American Act--Construction Materials" (Federal Acquisition 

Regulation (FAR) clause 52.225-9). 

  (b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 

inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 

allow a determination before submission of offers. The offeror shall include the information and 

applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 

request. If an offeror has not requested a determination regarding the inapplicability of the Buy 
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American Act before submitting its offer, or has not received a response to a previous request, the 

offeror shall include the information and supporting data in the offer. 

  (c) Evaluation of offers.  

    (1) The Government will evaluate an offer requesting exception to the requirements of the Buy 

American Act, based on claimed unreasonable cost of domestic construction material, by adding to the 

offered price the appropriate percentage of the cost of such foreign construction material, as specified 

in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

    (2) If evaluation results in a tie between an offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an offeror that did not request an exception, the 

Contracting Officer will award to the offeror that did not request an exception based on unreasonable 

cost. 

  (d) Alternate offers.  

    (1) When an offer includes foreign solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the 

offeror also may submit an alternate offer based on use of equivalent domestic construction material. 

    (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 

alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and 

(d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction 

material for which the Government has not yet determined an exception applies. 

    (3) If the Government determines that a particular exception requested in accordance with paragraph 

(c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based 

on use of the equivalent domestic construction material, and the offeror shall be required to furnish 

such domestic construction material. An offer based on use of the foreign construction material for 

which an exception was requested-- 

      (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

      (ii) May be accepted if revised during negotiations. 

(End of Provision) 

2.6  52.228-1  BID GUARANTEE  (SEP 1996) 
  (a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of 

bids, may be cause for rejection of the bid. 

  (b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported 

by good and sufficient surety or sureties acceptable to the Government, postal money order, certified 

check, cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain 

bonds or notes of the United States. The Contracting Officer will return bid guarantees, other than bid 

bonds, (1) to unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the 
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successful bidder upon execution of contractual documents and bonds (including any necessary 

coinsurance or reinsurance agreements), as required by the bid as accepted.- 

  (c) The amount of the bid guarantee shall be 20 percent percent of the bid price or $3 million, 

whichever is less.- 

  (d) If the successful bidder, upon acceptance of its bid by the Government within the period specified 

for acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days 

after receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default. 

  (e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the 

work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 

(End of Provision) 

 

2.7  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995) ALTERNATE I  (FEB 

1995) 
   (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions 

Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, 

offerors or quoters are urged and expected to inspect the site where the work will be performed. 

   (b) An organized site visit has been scheduled for-  June 27, 2013 at 10:30 A.M.   

        

   (c) Participants will meet at the Denver VAMC: 1055 Clermont St., Denver, CO 80220.  Conference 

room in Building 7. 

 Please see page 70 of the SOW for more details.        

(End of Provision) 

2.9  VAAR 852.228-72  ASSISTING SERVICE-DISABLED VETERAN-OWNED AND 

VETERAN-OWNED SMALL BUSINESSES IN OBTAINING BONDS (DEC 2009) 
  Prime contractors are encouraged to assist service-disabled veteran-owned and veteran-owned small 

business potential subcontractors in obtaining bonding, when required. Mentor firms are encouraged to 

assist protégé firms under VA's Mentor-Protégé Program in obtaining acceptable bid, payment, and 

performance bonds, when required, as a prime contractor under a solicitation or contract and in 

obtaining any required bonds under subcontracts. 

(End of Clause) 
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2.10  VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 

2008) 
  The contracting officer reserves the right to designate representatives to act for him/her in furnishing 

technical guidance and advice or generally monitor the work to be performed under this contract. Such 

designation will be in writing and will define the scope and limitation of the designee's authority. A copy 

of the designation shall be furnished to the contractor. 

(End of Provision) 

2.11  52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  

(FEB 1998) 
  This solicitation incorporates one or more solicitation provisions by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text 

available. The offeror is cautioned that the listed provisions may include blocks that must be completed 

by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those 

provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate 

information with its quotation or offer. Also, the full text of a solicitation provision may be accessed 

electronically at this/these address(es): 

 
  http://www.acquisition.gov/far/index.html 
  http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 
   

(End of Provision) 

 

FAR Number Title Date 
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION JAN 2004 
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REPRESENTATIONS AND CERTIFICATIONS 

3.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2012) 
  (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 238220. 

    (2) The small business size standard is $14 Million. 

    (3) The small business size standard for a concern which submits an offer in its own name, other than 

on a construction or service contract, but which proposes to furnish a product which it did not itself 

manufacture, is 500 employees. 

  (b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies. 

    (2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in 

CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (d) of this 

provision instead of completing the corresponding individual representations and certifications in the 

solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

 
        [  ] (i) Paragraph (d) applies. 
        [  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 
and certifications in the solicitation. 
  (c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 

indicated: 

      (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations 

when a firm-fixed-price contract or fixed-price contract with economic price adjustment is 

contemplated, unless-- 

        (A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

        (B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; 

or 

        (C) The solicitation is for utility services for which rates are set by law or regulation. 

      (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions. This provision applies to solicitations expected to exceed $150,000. 

      (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the 

clause at 52.204-7, Central Contractor Registration. 
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      (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 

solicitations that-- 

        (A) Are not set aside for small business concerns; 

        (B) Exceed the simplified acquisition threshold; and 

        (C) Are for contracts that will be performed in the United States or its outlying areas. 

      (v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. This 

provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or 2012. 

      (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations 

where the contract value is expected to exceed the simplified acquisition threshold. 

      (vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids 

except those in which the place of performance is specified by the Government. 

      (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 

performance is specified by the Government. 

      (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to 

solicitations when the contract will be performed in the United States or its outlying areas. 

        (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the 

Coast Guard. 

        (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 

Guard. 

      (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 

bidding and the contract will be performed in the United States or its outlying areas. 

      (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that 

include the clause at 52.222-26, Equal Opportunity. 

      (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than 

those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

      (xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision 

applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition 

threshold and the contract is not for acquisition of commercial items. 

      (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the 

delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative 

Procurement of Biobased Products Under Service and Construction Contracts. 
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      (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or 

specify the use of, EPA-designated items. 

      (xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the 

clause at 52.225-1. 

 

  (xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, 
Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3. 

        (A) If the acquisition value is less than $25,000, the basic provision applies. 

        (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 

Alternate I applies. 

        (C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its 

Alternate II applies. 

        (D) If the acquisition value is $77,494 or more but is less than $100,000, the provision with its 

Alternate III applies. 

      (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the 

clause at 52.225-5. 

      (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. 

This provision applies to all solicitations. 

      (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities Relating to 

Iran--Representation and Certification. This provision applies to all solicitations. 

      (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This 

provision applies to-- 

        (A) Solicitations for research, studies, supplies, or services of the type normally acquired from 

higher educational institutions; and 

        (B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 52.219-23, 

Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns. 

    (2) The following certifications are applicable as indicated by the Contracting Officer: 

      [](i) 52.219-22, Small Disadvantaged Business Status. 

        [](A) Basic. 

        [](B) Alternate I. 
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      [](ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      [](iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment Certification. 

      [](iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for Certain 

Services--Certification. 

      [](v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-

Designated Products (Alternate I only). 

      [](vi) 52.227-6, Royalty Information. 

        [](A) Basic. 

        [](B) Alternate I. 

      [](vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

  (d) The offeror has completed the annual representations and certifications electronically via the 

Online Representations and Certifications Application (ORCA) website accessed through 

https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by 

submission of the offer that the representations and certifications currently posted electronically that 

apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated 

within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including 

the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of 

this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 

identified below [offeror to insert changes, identifying change by clause number, title, date]. These 

amended representation(s) and/or certification(s) are also incorporated in this offer and are current, 

accurate, and complete as of the date of this offer. 

 
------------------------------------------------------------------------ 
 FAR Clause # Title Date Change 
------------------------------------------------------------------------ 
 ------ ---------- ------ ------ 
------------------------------------------------------------------------ 
    Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 

update to the representations and certifications posted on ORCA. 

(End of Provision) 
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GENERAL CONDITIONS 

4.0  52.204-9  PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL (JAN 2011)   

(a) The Contractor shall comply with agency personal identity verification procedures identified in the 
contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management 
and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS 
PUB) Number 201. 

(b) The Contractor shall account for all forms of Government-provided identification issued to the 
Contractor employees in connection with performance under this contract. The Contractor shall return 
such identification to the issuing agency at the earliest of any of the following, unless otherwise 
determined by the Government; 

(1) When no longer needed for contract performance. 

(2) Upon completion of the Contractor employee’s employment. 

(3) Upon contract completion or termination. 

(c) The Contracting Officer may delay final payment under a contract if the Contractor fails to comply 
with these requirements. 

(d) The Contractor shall insert the substance of clause, including this paragraph (d), in all subcontracts 
when the subcontractor’s employees are required to have routine physical access to a Federally-
controlled facility and/or routine access to a Federally-controlled information system. It shall be the 
responsibility of the prime Contractor to return such identification to the issuing agency in accordance 
with the terms set forth in paragraph (b) of this section, unless otherwise approved in writing by the 
Contracting Officer. 

(End of Clause) 

 

4.0.1  52.204-13  CENTRAL CONTRACTOR REGISTRATION MAINTENANCE (DEC 

2012)  

(a) Definition. As used in this clause-- 

“Central Contractor Registration (CCR) database” means the primary Government repository for 
Contractor information required for the conduct of business with the Government. 
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“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and 
Bradstreet, Inc. (D&B) to identify unique business entities, which is used as the identification number for 
Federal Contractors. 

“Data Universal Numbering System+4 (DUNS+4) number” means the DUNS number assigned by D&B 
plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-
character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to 
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see 
the FAR at subpart 32.11) for the same concern. 

“Registered in the CCR database” means that— 

(1) The Contractor has entered all mandatory information, including the DUNS number or the 
DUNS+4 number, into the CCR database; and 

(2) The Government has validated all mandatory data fields, to include validation of the 
Taxpayer Identification Number (TIN) with the Internal Revenue Service (IRS), and has marked 
the record “Active”. The Contractor will be required to provide consent for TIN validation to the 
Government as a part of the CCR registration process. 

(b) The Contractor is responsible for the accuracy and completeness of the data within the CCR 
database, and for any liability resulting from the Government’s reliance on inaccurate or incomplete 
data. To remain registered in the CCR database after the initial registration, the Contractor is required to 
review and update on an annual basis, from the date of initial registration or subsequent updates, its 
information in the CCR database to ensure it is current, accurate and complete. Updating information in 
the CCR does not alter the terms and conditions of this contract and is not a substitute for a properly 
executed contractual document. 

(c) 

(1) 

(i) If a Contractor has legally changed its business name, doing business as name, or 
division name (whichever is shown on the contract), or has transferred the assets used 
in performing the contract, but has not completed the necessary requirements 
regarding novation and change-of-name agreements in subpart 42.12, the Contractor 
shall provide the responsible Contracting Officer a minimum of one business day’s 
written notification of its intention to— 

(A) Change the name in the CCR database; 

(B) Comply with the requirements of subpart 42.12 of the FAR; and 

(C) Agree in writing to the timeline and procedures specified by the responsible 
Contracting Officer. The Contractor shall provide with the notification sufficient 
documentation to support he legally changed name. 
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(ii) If the Contractor fails to comply with the requirements of paragraph (c)(1)(i) of this 
clause, or fails to perform the agreement at paragraph (c)(1)(i)(C) of this clause, and, in 
the absence of a properly executed novation or change-of-name agreement, the CCR 
information that shows the Contractor to be other than the Contractor indicated in the 
contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this 
contract. 

(2) The Contractor shall not change the name or address for EFT payments or manual payments, 
as appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims 
(see FAR subpart 32.8k Assignment of Claims). Assignees, shall be separately registered in the 
CCR database. Information provided to the Contractor’s CCR record that indicates payments, 
including those made by EFT, to an ultimate recipient other than that Contractor will be 
considered to be incorrect information within the meaning of the “Suspension of Payment” 
paragraph of the EFT clause of this contract. 

(3) The Contractor shall ensure that the DUNS number is maintained with Dun & Bradstreet 
throughout the life of the contract. The Contractor shall communicate any change to the DUNS 
number to the Contracting Officer within 30 days after the change, so an appropriate 
modification can be issued to update the data on the contract. A change in the DUNS number 
does not necessarily require a novation be accomplished. Dun & Bradstreet may be contacted— 

(i) Via the internet at http://fedgov.dnb.com/webform or if the Contractor does not 
have internet access, it may call Dun and Bradstreet at 1-866-705-5711 if located within 
the United States; or 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet 
office. 

(d) Contractors may obtain additional information on registration and annual confirmation requirements 
at https://www.acquisition.gov .  

(End of Clause) 

4.1  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  

(APR 1984)  ALTERNATE I  (APR 1984) 
  The Contractor shall be required to (a) commence work under this contract within 10 calendar days 

after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 

complete the entire work ready for use not later than 150 calendar days . The time stated for 

completion shall include final cleanup of the premises. 

  The completion date is based on the assumption that the successful offeror will receive the notice to 

proceed by . The completion date will be extended by the number of calendar days after the above date 

that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the 

notice to proceed results from the failure of the Contractor to execute the contract and give the 

required performance and payment bonds within the time specified in the offer. 
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(End of Clause) 

4.2  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM 

REREPRESENTATION (APR 2012) 
  (a) Definitions. As used in this clause- 

  Long-term contract means a contract of more than five years in duration, including options. However, 

the term does not include contracts that exceed five years in duration because the period of 

performance has been extended for a cumulative period not to exceed six months under the clause at 

52.217-8, Option to Extend Services, or other appropriate authority. 

  Small business concern means a concern, including its affiliates, that is independently owned and 

operated, not dominant in the field of operation in which it is bidding on Government contracts, and 

qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) 

of this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a 

controlling or major influence on a national basis in a kind of business activity in which a number of 

business concerns are primarily engaged. In determining whether dominance exists, consideration shall 

be given to all appropriate factors, including volume of business, number of employees, financial 

resources, competitive status or position, ownership or control of materials, processes, patents, license 

agreements, facilities, sales territory, and nature of business activity. 

  (b) If the Contractor represented that it was a small business concern prior to award of this contract, 

the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, 

paragraph (g) of this clause, upon the occurrence of any of the following: 

    (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the 

contract to include this clause, if the novation agreement was executed prior to inclusion of this clause 

in the contract. 

    (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days 

after modification of the contract to include this clause, if the merger or acquisition occurred prior to 

inclusion of this clause in the contract. 

    (3) For long-term contracts- 

      (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

      (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option 

thereafter. 

  (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the 

time of this rerepresentation that corresponds to the North American Industry Classification System 

(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS 

code can be found at http://www.sba.gov/content/table-small-business-size-standards. 
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  (d) The small business size standard for a Contractor providing a product which it does not 

manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

  (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation 

required by paragraph (b) of this clause by validating or updating all its representations in the Online 

Representations and Certifications Application and its data in the Central Contractor Registration, as 

necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the 

contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 

have been validated or updated, and provide the date of the validation or update. 

  (f) If the Contractor represented that it was other than a small business concern prior to award of this 

contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of 

this clause. 

  (g) If the Contractor does not have representations and certifications in ORCA, or does not have a 

representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to 

complete the following rerepresentation and submit it to the contracting office, along with the contract 

number and the date on which the rerepresentation was completed: 

  The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 236220 

assigned to contract number . 

[Contractor to sign and date and insert authorized signer's name and title]. 

(End of Clause) 

4.2.1  52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (JAN 2011)  

(a) It is the policy of the United States that small business concerns, veteran-owned small business 
concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, 
small disadvantaged business concerns, and women-owned small business concerns shall have the 
maximum practicable opportunity to participate in performing contracts let by any Federal agency, 
including contracts and subcontracts for subsystems, assemblies, components, and related services for 
major systems. It is further the policy of the United States that its prime contractors establish 
procedures to ensure the timely payment of amounts due pursuant to the terms of their subcontracts 
with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and 
women-owned small business concerns. 

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest 
extent consistent with efficient contract performance. The Contractor further agrees to cooperate in any 
studies or surveys as may be conducted by the United States Small Business Administration or the 
awarding agency of the United States as may be necessary to determine the extent of the Contractor's 
compliance with this clause.  

(c) Definitions. As used in this contract--  

VA259-13-R-0603

Page 27 of 79



 

 

"HUBZone small business concern" means a small business concern that appears on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration.  

“Service-disabled veteran-owned small business concern”— 

(1) Means a small business concern— 

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 

(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a service-disabled veteran with 
permanent and severe disability, the spouse or permanent caregiver of such veteran. 

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability 
that is service-connected, as defined in 38 U.S.C. 101(16). 

"Small business concern" means a small business as defined pursuant to Section 3 of the Small Business 
Act and relevant regulations promulgated pursuant thereto.  

"Small disadvantaged business concern” means a small business concern that represents, as part of its 
offer, that-- 

(1) 

(i) It has received certification as a small disadvantaged business concern consistent 
with 13 CFR 124, Subpart B; 

(ii) No material change in disadvantaged ownership and control has occurred since its 
certification; 

(iii) Where the concern is owned by one or more individuals, the net worth of each 
individual upon whom the certification is based does not exceed $750,000 after taking 
into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 

(iv) It is identified, on the date of its representation, as a certified small disadvantaged 
business in the CCR Dynamic Small Business Search database maintained by the Small 
Business Administration, or 

(2) It represents in writing that it qualifies as a small disadvantaged business (SDB) for any 
Federal subcontracting program, and believes in good faith that it is owned and controlled by 
one or more socially and economically disadvantaged individuals and meets the SDB eligibility 
criteria of 13 CFR 124.1002. 

“Veteran-owned small business concern” means a small business concern— 
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(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more veterans; and 

(2) The management and daily business operations of which are controlled by one or more 
veterans. 

"Women-owned small business concern" means a small business concern--  

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly 
owned business, at least 51 percent of the stock of which is owned by one or more women; and  

(2) Whose management and daily business operations are controlled by one or more women. 

(d)  

(1) Contractors acting in good faith may rely on written representations by their subcontractors 
regarding their status as a small business concern, a veteran-owned small business concern, a 
service-disabled veteran-owned small business concern, a small disadvantaged business 
concern, or a women-owned small business concern. 

(2) The Contractor shall confirm that a subcontractor representing itself as a HUBZone small 
business concern is certified by SBA as a HUBZone small business concern by accessing the 
Central Contractor Registration (CCR) database or by contacting the SBA. Options for contacting 
the SBA include— 

(i) HUBZone small business database search application Web page at 
http://dsbs.sba.gov/dsbs/search/dsp_searchhubzone.cfm ; or 
http://www.sba.gov/hubzone ; 

(ii) In writing to the Director/HUB, U.S. Small Business Administration, 409 3rd Street, 
SW., Washington DC 20416; or 

(iii) The SBA HUBZone Help Desk at hubzone@sba.gov . 

(End of clause) 

 

4.3  52.225-9  BUY AMERICAN ACT--CONSTRUCTION MATERIALS (SEP 2010) 
  (a) Definitions. As used in this clause-- 

    "Commercially available off-the-shelf (COTS) item"-- 

    (1) Means any item of supply (including construction material) that is-- 

      (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
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      (ii) Sold in substantial quantities in the commercial marketplace; and 

      (iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in 

the same form in which it is sold in the commercial marketplace; and 

    (2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 

1702), such as agricultural products and petroleum products. 

    "Component" means any article, material, or supply incorporated directly into construction material. 

    "Construction material" means an article, material, or supply brought to the construction site by the 

Contractor or a subcontractor for incorporation into the building or work. The term also includes an item 

brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 

systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 

incorporated into a public building or work and that are produced as complete systems, are evaluated as 

a single and distinct construction material regardless of when or how the individual parts or components 

of those systems are delivered to the construction site. Materials purchased directly by the Government 

are supplies, not construction material. 

    "Cost of components" means-- 

    (1) For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the end product (whether or not such costs are paid to a domestic 

firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

    (2) For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus allocable 

overhead costs, but excluding profit. Cost of components does not include any costs associated with the 

manufacture of the construction material. 

    "Domestic construction material" means-- 

    (1) An unmanufactured construction material mined or produced in the United States; 

    (2) A construction material manufactured in the United States, if-- 

      (i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 

percent of the cost of all its components. Components of foreign origin of the same class or kind for 

which nonavailability determinations have been made are treated as domestic; or 

      (ii) The construction material is a COTS item. 

    "Foreign construction material" means a construction material other than a domestic construction 

material. 

    "United States" means the 50 States, the District of Columbia, and outlying areas. 
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  (b) Domestic preference. 

    (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for 

domestic construction material. In accordance with 41 U.S.C. 431, the component test of the Buy 

American Act is waived for construction material that is a COTS item (See FAR 12.505(a)(2)). The 

Contractor shall use only domestic construction material in performing this contract, except as provided 

in paragraphs (b)(2) and (b)(3) of this clause. 

    (2) This requirement does not apply to information technology that is a commercial item or to the 

construction materials or components listed by the Government as follows: 

 
  
  
  
  
  
    (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) 

of this clause if the Government determines that-- 

      (i) The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the requirements of the Buy American Act is unreasonable 

when the cost of such material exceeds the cost of foreign material by more than 6 percent; 

      (ii) The application of the restriction of the Buy American Act to a particular construction material 

would be impracticable or inconsistent with the public interest; or 

      (iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

  (c) Request for determination of inapplicability of the Buy American Act. 

    (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) 

of this clause shall include adequate information for Government evaluation of the request, including-- 

         (A) A description of the foreign and domestic construction materials; 

         (B) Unit of measure; 

         (C) Quantity; 

         (D) Price; 

         (E) Time of delivery or availability; 

         (F) Location of the construction project; 

         (G) Name and address of the proposed supplier; and 
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         (H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 

      (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 

      (iii) The price of construction material shall include all delivery costs to the construction site and any 

applicable duty (whether or not a duty-free certificate may be issued). 

       (iv) Any Contractor request for a determination submitted after contract award shall explain why the 

Contractor could not reasonably foresee the need for such determination and could not have requested 

the determination before contract award. If the Contractor does not submit a satisfactory explanation, 

the Contracting Officer need not make a determination. 

    (2) If the Government determines after contract award that an exception to the Buy American Act 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 

Contracting Officer will modify the contract to allow use of the foreign construction material. However, 

when the basis for the exception is the unreasonable price of a domestic construction material, 

adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

    (3) Unless the Government determines that an exception to the Buy American Act applies, use of 

foreign construction material is noncompliant with the Buy American Act. 

  (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 

cost, the Contractor shall include the following information and any applicable supporting data based on 

the survey of suppliers: 

 
FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

Construction Material 
Description 

Unit of Measure Quantity Price (Dollars)* 

Item 1: 

Foreign Construction Material    

Domestic Construction Material    

Item 2: 

Foreign Construction Material    

Domestic Construction Material    

 
[List name, address, telephone number, and contact for suppliers surveyed Attach copy of response; if 
oral, attach summary.] 
[Include other applicable supporting information.] 
[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
entry certificate is issued).] 

(End of Clause) 
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4.3.1  52.227-1  AUTHORIZATION AND CONSENT (DEC 2007)  

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or 
any subcontract at any tier, of any invention described in and covered by a United States patent— 

(1) Embodied in the structure or composition of any article the delivery of which is accepted by 
the Government under this contract; or 

(2) Used in machinery, tools, or methods whose use necessarily results from compliance by the 
Contractor or a subcontractor with (i) specifications or written provisions forming a part of this 
contract or (ii) specific written instructions given by the Contracting Officer directing the manner 
of performance, the entire liability to the Government for infringement of a patent of the United 
States shall be determined solely by the provisions of the indemnity clause, if any, included in 
this contract or any subcontract hereunder (including any lower-tier subcontract), and the 
Government assumes liability for all other infringement to the extent of the authorization and 
consent herein above granted. 

(b) The Contractor shall include the substance of this clause, including this paragraph (b), in all 
subcontracts that are expected to exceed the simplified acquisition threshold. However, omission of this 
clause from any subcontract, including those at or below the simplified acquisition threshold, does not 
affect this authorization and consent. 

(End of Clause) 

 

4.3.2  52.227-2  NOTICE AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT (DEC. 2007)  

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, 
each notice or claim of patent or copyright infringement based on the performance of this contract of 
which the Contractor has knowledge. 

(b) In the event of any claim or suit against the Government on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any supplies 
furnished or work or services performed under this contract, the Contractor shall furnish to the 
Government, when requested by the Contracting Officer, all evidence and information in the 
Contractor’s possession pertaining to such claim or suit. Such evidence and information shall be 
furnished at the expense of the Government except where the Contractor has agreed to indemnify the 
Government. 

(c) The Contractor shall include the substance of this clause, including this paragraph (c), in all 
subcontracts that are expected to exceed the simplified acquisition threshold. 

(End of Clause) 
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4.4  52.228-15  PERFORMANCE AND PAYMENT BONDS-- CONSTRUCTION (OCT 

2010) 
  (a) Definitions. As used in this clause-- 

  "Original contract price" means the award price of the contract; or, for requirements contracts, the 

price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for 

the specified minimum quantity. Original contract price does not include the price of any options, except 

those options exercised at the time of contract award. 

  (b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the successful 

offeror shall furnish performance and payment bonds to the Contracting Officer as follows: 

    (1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of 

contract award shall be 100 percent of the original contract price. 

    (2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract 

award shall be 100 percent of the original contract price. 

    (3) Additional bond protection. 

      (i) The Government may require additional performance and payment bond protection if the 

contract price is increased. The increase in protection generally will equal 100 percent of the increase in 

contract price. 

      (ii) The Government may secure the additional protection by directing the Contractor to increase the 

penal amount of the existing bond or to obtain an additional bond. 

  (c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary 

reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid 

Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, but in any 

event, before starting work. 

  (d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by 

corporate sureties whose names appear on the list contained in Treasury Department Circular 570, 

individual sureties, or by other acceptable security such as postal money order, certified check, cashier's 

check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain 

bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be 

obtained from the: 

 
 U.S. Department of Treasury 
 Financial Management Service 
 Surety Bond Branch 
 3700 East West Highway, Room 6F01 
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 Hyattsville, MD 20782. 
 Or via the internet at http://www.fms.treas.gov/c570/. 
  (e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on 

the payment bond is void unless it is in writing, signed by the person whose right is waived, and 

executed after such person has first furnished labor or material for use in the performance of the 

contract. 

(End of Clause) 

4.5  52.219-14  LIMITATIONS ON SUBCONTRACTING  (NOV 2011) 
  (a) This clause does not apply to the unrestricted portion of a partial set-aside. 

  (b) Applicability. This clause applies only to- 

    (1) Contracts that have been set aside or reserved for small business concerns or 8(a) concerns; 

    (2) Part or parts of a multiple-award contract that have been set aside for small business concerns or 

8(a) concerns; and 

    (3) Orders set aside for small business or 8(a) concerns under multiple-award contracts as described in 

8.405-5 and 16.505(b)(2)(i)(F). 

  (c) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in 

performance of the contract in the case of a contract for-- 

    (1) Services (except construction). At least 50 percent of the cost of contract performance incurred for 

personnel shall be expended for employees of the concern. 

    (2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall 

perform work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of 

materials. 

    (3) General construction. The concern will perform at least 15 percent of the cost of the contract, not 

including the cost of materials, with its own employees. 

    (4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost 

of the contract, not including the cost of materials, with its own employees. 

(End of Clause) 

4.6  52.228-5  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 

1997) 
  (a) The Contractor shall, at its own expense, provide and maintain during the entire performance of 

this contract, at least the kinds and minimum amounts of insurance required in the Schedule or 

elsewhere in the contract. 
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  (b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in 

writing that the required insurance has been obtained. The policies evidencing required insurance shall 

contain an endorsement to the effect that any cancellation or any material change adversely affecting 

the Government's interest shall not be effective-- 

    (1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

    (2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 

whichever period is longer. 

  (c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts 

under this contract that require work on a Government installation and shall require subcontractors to 

provide and maintain the insurance required in the Schedule or elsewhere in the contract. The 

Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and shall make 

copies available to the Contracting Officer upon request. 

(End of Clause) 

4.7   SUPPLEMENTAL INSURANCE REQUIREMENTS 
  In accordance with FAR 28.307-2 and FAR 52.228-5, the following minimum coverage shall apply to this 

contract: 

  (a)  Workers' compensation and employers liability:  Contractors are required to comply with applicable 

Federal and State workers' compensation and occupational disease statutes.  If occupational diseases 

are not compensable under those statutes, they shall be covered under the employer's liability section 

of the insurance policy, except when contract operations are so commingled with a Contractor's 

commercial operations that it would not be practical to require this coverage.  Employer's liability 

coverage of at least $100,000 is required, except in States with exclusive or monopolistic funds that do 

not permit workers' compensation to be written by private carriers. 

  (b)  General Liability: $500,000.00 per occurrences. 

  (c)  Automobile liability: $200,000.00 per person; $500,000.00 per occurrence and $20,000.00 property 

damage. 

  (d)  The successful bidder must present to the Contracting Officer, prior to award, evidence of general 

liability insurance without any exclusionary clauses for asbestos that would void the general liability 

coverage. 

                            (End of Clause) 
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4.7.1  52.232-99  PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS 

SUBCONTRACTORS (DEVIATION 2012-00014) (AUGUST 2012)  

This clause implements the temporary policy provided by OMB Policy Memorandum M-12-16, Providing 
Prompt Payment to Small Business Subcontractors, dated July 11, 2012. 

(a) Upon receipt of accelerated payments from the Government, the contractor is required to make 
accelerated payments to small business subcontractors to the maximum extent practicable after receipt 
of a proper invoice and all proper documentation from the small business subcontractor. 

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with small 
business concerns. 

(c) The acceleration of payments under this clause does not provide any new rights under the Prompt 
Payment Act. 

(End of Clause) 

 

 

4.9  52.244-2 SUBCONTRACTS (OCT 2010) 
  (a) Definitions. As used in this clause-- 

    "Approved purchasing system" means a Contractor's purchasing system that has been reviewed and 

approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

    "Consent to subcontract" means the Contracting Officer's written consent for the Contractor to enter 

into a particular subcontract. 

    "Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to 

furnish supplies or services for performance of the prime contract or a subcontract. It includes, but is 

not limited to, purchase orders, and changes and modifications to purchase orders. 

  (b) When this clause is included in a fixed-price type contract, consent to subcontract is required only 

on unpriced contract actions (including unpriced modifications or unpriced delivery orders), and only if 

required in accordance with paragraph (c) or (d) of this clause. 

  (c) If the Contractor does not have an approved purchasing system, consent to subcontract is required 

for any subcontract that-- 

    (1) Is of the cost-reimbursement, time-and-materials, or labor- hour type; or 

    (2) Is fixed-price and exceeds-- 
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      (i) For a contract awarded by the Department of Defense, the Coast Guard, or the National 

Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 percent of 

the total estimated cost of the contract; or 

      (ii) For a contract awarded by a civilian agency other than the Coast Guard and the National 

Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of the 

total estimated cost of the contract. 

  (d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the 

Contracting Officer's written consent before placing the following subcontracts: 

   

   

   

   

  (e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 

subcontract or modification thereof for which consent is required under paragraph (b), (c), or (d) of this 

clause, including the following information: 

      (i) A description of the supplies or services to be subcontracted. 

      (ii) Identification of the type of subcontract to be used. 

      (iii) Identification of the proposed subcontractor. 

      (iv) The proposed subcontract price. 

      (v) The subcontractor's current, complete, and accurate certified cost or pricing data and Certificate 

of Current Cost or Pricing Data, if required by other contract provisions. 

      (vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards 

when such data are required by other provisions of this contract. 

      (vii) A negotiation memorandum reflecting-- 

        (A) The principal elements of the subcontract price negotiations; 

        (B) The most significant considerations controlling establishment of initial or revised prices; 

        (C) The reason certified cost or pricing data were or were not required; 

        (D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified cost or 

pricing data in determining the price objective and in negotiating the final price; 
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        (E) The extent to which it was recognized in the negotiation that the subcontractor's certified cost 

or pricing data were not accurate, complete, or current; the action taken by the Contractor and the 

subcontractor; and the effect of any such defective data on the total price negotiated; 

        (F) The reasons for any significant difference between the Contractor's price objective and the price 

negotiated; and 

        (G) A complete explanation of the incentive fee or profit plan when incentives are used. The 

explanation shall identify each critical performance element, management decisions used to quantify 

each incentive element, reasons for the incentives, and a summary of all trade-off possibilities 

considered. 

    (2) The Contractor is not required to notify the Contracting Officer in advance of entering into any 

subcontract for which consent is not required under paragraph (b), (c), or (d) of this clause. 

  (f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting 

Officer to any subcontract nor approval of the Contractor's purchasing system shall constitute a 

determination-- 

    (1) Of the acceptability of any subcontract terms or conditions; 

    (2) Of the allowability of any cost under this contract; or 

    (3) To relieve the Contractor of any responsibility for performing this contract. 

  (g) No subcontract or modification thereof placed under this contract shall provide for payment on a 

cost-plus-a-percentage-of- cost basis, and any fee payable under cost-reimbursement type subcontracts 

shall not exceed the fee limitations in FAR 15.404- 4(c)(4)(i). 

  (h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed 

and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in the 

opinion of the Contractor, may result in litigation related in any way to this contract, with respect to 

which the Contractor may be entitled to reimbursement from the Government. 

  (i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR 

Subpart 44.3. 

  (j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were 

evaluated during negotiations: 

     

(End of Clause) 
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4.10  VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008) 
  The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, 

he/she will not advertise the award of the contract in his/her commercial advertising in such a manner 

as to state or imply that the Department of Veterans Affairs endorses a product, project or commercial 

line of endeavor. 

(End of Clause) 

4.11  VAAR 852.219-10  VA NOTICE OF TOTAL SERVICE-DISABLED VETERAN-

OWNED SMALL BUSINESS SET-ASIDE (DEC 2009) 
  (a) Definition. For the Department of Veterans Affairs, "Service-disabled veteran-owned small business 

concern": 

    (1) Means a small business concern: 

      (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 

case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or 

more service-disabled veterans (or eligible surviving spouses); 

      (ii) The management and daily business operations of which are controlled by one or more service-

disabled veterans (or eligible surviving spouses) or, in the case of a service-disabled veteran with 

permanent and severe disability, the spouse or permanent caregiver of such veteran; 

      (iii) The business meets Federal small business size standards for the applicable North American 

Industry Classification System (NAICS) code identified in the solicitation document; and 

      (iv) The business has been verified for ownership and control and is so listed in the Vendor 

Information Pages database, (http://www.VetBiz.gov). 

    (2) "Service-disabled veteran" means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is 

service-connected, as defined in 38 U.S.C. 101(16). 

  (b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. 

Offers received from concerns that are not service-disabled veteran-owned small business concerns 

shall not be considered. 

    (2) Any award resulting from this solicitation shall be made to a service-disabled veteran-owned small 

business concern. 

  (c) Agreement. A service-disabled veteran-owned small business concern agrees that in the 

performance of the contract, in the case of a contract for: 

    (1) Services (except construction), at least 50 percent of the cost of personnel for contract 

performance will be spent for employees of the concern or employees of other eligible service-disabled 

veteran-owned small business concerns; 
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    (2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of 

the cost of manufacturing, excluding the cost of materials, will be performed by the concern or other 

eligible service-disabled veteran-owned small business concerns; 

    (3) General construction, at least 15 percent of the cost of the contract performance incurred for 

personnel will be spent on the concern's employees or the employees of other eligible service-disabled 

veteran-owned small business concerns; or 

    (4) Construction by special trade contractors, at least 25 percent of the cost of the contract 

performance incurred for personnel will be spent on the concern's employees or the employees of other 

eligible service-disabled veteran-owned small business concerns. 

  (d) A joint venture may be considered a service-disabled veteran owned small business concern if-- 

    (1) At least one member of the joint venture is a service-disabled veteran-owned small business 

concern, and makes the following representations: That it is a service-disabled veteran-owned small 

business concern, and that it is a small business concern under the North American Industry 

Classification Systems (NAICS) code assigned to the procurement; 

    (2) Each other concern is small under the size standard corresponding to the NAICS code assigned to 

the procurement; and 

    (3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 

of the Federal Acquisition Regulation. 

    (4) The joint venture meets the requirements of 13 CFR 125.15(b). 

  (e) Any service-disabled veteran-owned small business concern (non-manufacturer) must meet the 

requirements in 19.102(f) of the Federal Acquisition Regulation to receive a benefit under this program. 

(End of Clause) 

4.12  VAAR 852.228-70  BOND PREMIUM ADJUSTMENT (JAN 2008) 
  When net changes in original contract price affect the premium of a Corporate Surety Bond by $5 or 

more, the Government, in determining the basis for final settlement, will provide for bond premium 

adjustment computed at the rate shown in the bond. 

(End of Clause) 

4.1.3  VAAR 852.232-72  ELECTRONIC SUBMISSION OF PAYMENT REQUESTS  

(NOV 2012)  
(a)  Definitions.  As used in this clause- 

  

 (1)  Contract financing payment has the meaning given in FAR 32.001. 
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 (2)  Designated agency office has the meaning given in 5 CFR 1315.2(m). 

 

 (3)  Electronic form means an automated system transmitting information electronically 

according to the accepted electronic data transmission methods and formats identified in paragraph (c) 

of this clause.  Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 

submission of payment requests. 

 

 (4)  Invoice payment has the meaning given in FAR 32.001. 

 

 (5)  Payment request means any request for contract financing payment or invoice payment 

submitted by the contractor under this contract. 

 

(b)  Electronic Payment Requests.  Except as provided in paragraph (e) of this clause, the contractor shall 

submit payment requests in electronic form.  Purchases paid with a Government-wide commercial 

purchase card are considered to be an electronic transaction for purposes of this rule, and therefore no 

additional electronic invoice submission is required. 

 

(c)  Data Transmission.  A contractor must ensure that the data transmission method and format are 

through one of the following: 

 

 (1)  VA’s Electronic Invoice Presentment and Payment System.  (See Web site at 

http://www.fsc.va.gov/einvoice.asp.) 

 

 (2)  Any system that conforms to the X12 electronic data interchange (EDI) formats established 

by the Accredited Standards Center (ASC) and chartered by the American National Standards Institute 

(ANSI).  The X12 EDI Web site (http://www.x12.org) includes additional information on EDI 810 and 811 

formats. 

 

(d)  Invoice requirements.  Invoices shall comply with FAR 32.905. 

 

(e)  Exceptions.  If, based on one of the circumstances below, the contracting officer directs that 

payment requests be made by mail, the contractor shall submit payment requests by mail through the 

United States Postal Service to the designated agency office.  Submission of payment requests by mail 

may be required for: 

 

 (1)  Awards made to foreign vendors for work performed outside the United States; 

 

 (2)  Classified contracts or purchases when electronic submission and processing of payment 

requests could compromise the safeguarding of classified or privacy information; 

 

 (3)  Contracts awarded by contracting officers in the conduct of emergency operations, such as 

responses to national emergencies; 
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 (4)  Solicitations or contracts in which the designated agency office is a VA entity other than the 

VA Financial Services Center in Austin, Texas; or 

  

 (5)  Solicitations or contracts in which the VA designated agency office does not have electronic 

invoicing capability as described above. 

 

(End of clause) 

 

4.13  VAAR 852.236-71  SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION (JUL 2002) 
  The clause entitled "Specifications and Drawings for Construction" in FAR 52.236-21 is supplemented as 

follows: 

  (a) The contracting officer's interpretation of the drawings and specifications will be final, subject to 

the disputes clause. 

  (b) Large scale drawings supersede small scale drawings. 

  (c) Dimensions govern in all cases. Scaling of drawings may be done only for general location and 

general size of items. 

  (d) Dimensions shown of existing work and all dimensions required for work that is to connect with 

existing work shall be verified by the contractor by actual measurement of the existing work. Any work 

at variance with that specified or shown in the drawings shall not be performed by the contractor until 

approved in writing by the contracting officer. 

(End of Clause) 

4.14  VAAR 852.236-74  INSPECTION OF CONSTRUCTION (JUL 2002) 
  The clause entitled "Inspection of Construction" in FAR 52.246-12 is supplemented as follows: 

  (a) Inspection of materials and articles furnished under this contract will be made at the site by the 

resident engineer, unless otherwise provided for in the specifications. 

  (b) Final inspection will not be made until the contract work is ready for beneficial use or occupancy. 

The contractor shall notify the contracting officer, through the resident engineer, fifteen (15) days prior 

to the date on which the work will be ready for final inspection. 

(End of Clause) 
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4.15  VAAR 852.236-76  CORRESPONDENCE (APR 1984) 
  All correspondence relative to this contract shall bear Specification Number, Project Number, 

Department of Veterans Affairs Contract Number, title of project and name of facility. 

(End of Clause) 

4.16  VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002) 
  Any materials, equipment, or workmanship specified by references to number, symbol, or title of any 

specific Federal, Industry or Government Agency Standard Specification shall comply with all applicable 

provisions of such standard specifications, except as limited to type, class or grade, or modified in 

contract specifications. Reference to "Standards" referred to in the contract specifications, except as 

modified, shall have full force and effect as though printed in detail in specifications. 

(End of Clause) 

4.17  VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984) 
  (a) The work will be under the direction of the Department of Veterans Affairs contracting officer, who 

may designate another VA employee to act as resident engineer at the construction site. 

  (b) Except as provided below, the resident engineer's directions will not conflict with or change 

contract requirements. 

  (c) Within the limits of any specific authority delegated by the contracting officer, the resident engineer 

may, by written direction, make changes in the work. The contractor shall be advised of the extent of 

such authority prior to execution of any work under the contract. 

(End of Clause) 

4.18  VAAR 852.236-79 DAILY REPORT OF WORKERS AND MATERIAL (APR 

1984) 
  The contractor shall furnish to the resident engineer each day a consolidated report for the preceding 

work day in which is shown the number of laborers, mechanics, foremen/forewomen and pieces of 

heavy equipment used or employed by the contractor and subcontractors. The report shall bear the 

name of the firm, the branch of work which they perform such as concrete, plastering, masonry, 

plumbing, sheet metal work, etc. The report shall give a breakdown of employees by crafts, location 

where employed, and work performed. The report shall also list materials delivered to the site on the 

date covered by the report. 

(End of Clause) 

4.19  VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 

1984) ALTERNATE I (JUL 2002) 
  (a) Nothing contained in this contract shall be construed as creating any contractual relationship 

between any subcontractor and the Government. Divisions or sections of specifications are not intended 
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to control the contractor in dividing work among subcontractors, or to limit work performed by any 

trade. 

  (b) The contractor shall be responsible to the Government for acts and omissions of his/her own 

employees, and subcontractors and their employees.  The contractor shall also be responsible for 

coordination of the work of the trades, subcontractors, and material suppliers.   The contractor shall, in 

advance of the work, prepare coordination drawings showing the location of openings through slabs, 

the pipe sleeves and hanger inserts, as well as the location and elevation of utility lines, including, but 

not limited to, conveyor systems, pneumatic tubes, ducts, and conduits and pipes 2 inches and larger in 

diameter.  These drawings, including plans, elevations, and sections as appropriate shall clearly show the 

manner in which the utilities fit into the available space and relate to each other and to existing building 

elements.  Drawings shall be of appropriate scale to satisfy the previously stated purposes, but not 

smaller than 3/8-inch scale.  Drawings may be composite (with distinctive colors for the various trades) 

or may be separate but fully coordinated drawings (such as sepias or photographic paper reproducibles) 

of the same scale.  Separate drawings shall depict identical building areas or sections and shall be 

capable of being overlaid in any combination. The submitted drawings for a given area of the project 

shall show the work of all trades which will be involved in that particular area. Six complete composite 

drawings or six complete sets of separate reproducible drawings shall be received by the Government 

not less than 20 days prior to the scheduled start of the work in the area illustrated by the drawings, for 

the purpose of showing the contractor's planned methods of installation.  The objectives of such 

drawings are to promote carefully planned work sequence and proper trade coordination, in order to 

assure the expeditious solutions of problems and the installation of lines and equipment as 

contemplated by the contract documents while avoiding or minimizing additional costs to the contractor 

and to the Government.  In the event the contractor, in coordinating the various installations and in 

planning the method of installation, finds a conflict in location or elevation of any of the utilities with 

themselves, with structural items or with other construction items, he/she shall bring this conflict to the 

attention of the contracting officer immediately.  In doing so, the contractor shall explain the 

proposedmethod of solving the problem or shall request instructions as to how toproceed if 

adjustments beyond those of usual trades coordination are necessary.  Utilities installation work will not 

proceed in any area prior to the submission and completion of the Government review of the 

coordinated drawings for that area, nor in any area in which conflicts are disclosed by the coordination 

drawings until the conflicts have been corrected to the satisfaction of the contracting officer.  It is the 

responsibility of the contractor to submit the required drawings in a timely manner consistent with the 

requirements to complete the work covered by this contract within the prescribed contract time. 

  (c) The Government or its representatives will not undertake to settle any differences between the 

contractor and subcontractors or between subcontractors. 

  (d) The Government reserves the right to refuse to permit employment on the work or require 

dismissal from the work of any subcontractor who, by reason of previous unsatisfactory work on 

Department of Veterans Affairs projects or for any other reason, is considered by the contracting officer 

to be incompetent or otherwise objectionable. 

VA259-13-R-0603

Page 45 of 79



 

 

(End of Clause) 

4.20  VAAR 852.236-82  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS (WITHOUT NAS) (APR 1984) ALTERNATE I (JULY 2002) 
  (a) Retainage: 

    (1) The contracting officer may retain funds: 

      (i) Where performance under the contract has been determined to be deficient or the contractor has 

performed in an unsatisfactory manner in the past; or 

      (ii) As the contract nears completion, to ensure that deficiencies will be corrected and that 

completion is timely. 

    (2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, 

the following: 

      (i) Unsatisfactory progress as determined by the contracting officer; 

      (ii) Failure to meet schedule in Schedule of Work Progress; 

      (iii) Failure to present submittals in a timely manner; or 

      (iv) Failure to comply in good faith with approved subcontracting plans, certifications, or contract 

requirements. 

    (3) Any level of retention shall not exceed 10 percent either where there is determined to be 

unsatisfactory performance, or when the retainage is to ensure satisfactory completion. Retained 

amounts shall be paid promptly upon completion of all contract requirements, but nothing contained in 

this subparagraph shall be construed as limiting the contracting officer's right to withhold funds under 

other provisions of the contract or in accordance with the general law and regulations regarding the 

administration of Government contracts. 

  (b) The contractor shall submit a schedule of cost to the contracting officer for approval within 30 

calendar days after date of receipt of notice to proceed. Such schedule will be signed and submitted in 

triplicate. The approved cost schedule will be one of the bases for determining progress payments to the 

contractor for work completed. This schedule shall show cost by the branches of work for each building 

or unit of the contract, as instructed by the resident engineer. 

    (1) The branches shall be subdivided into as many sub-branches as are necessary to cover all 

component parts of the contract work. 

    (2) Costs as shown on this schedule must be true costs and, should the resident engineer so desire, 

he/she may require the contractor to submit the original estimate sheets or other information to 

substantiate the detailed makeup of the schedule. 
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    (3) The sum of the sub-branches, as applied to each branch, shall equal the total cost of such branch. 

The total cost of all branches shall equal the contract price. 

    (4) Insurance and similar items shall be prorated and included in the cost of each branch of the work. 

    (5) The cost schedule shall include separate cost information for the systems listed in the table in this 

paragraph (b)(5). The percentages listed below are proportions of the cost listed in the contractor's cost 

schedule and identify, for payment purposes, the value of the work to adjust, correct and test systems 

after the material has been installed. Payment of the listed percentages will be made only after the 

contractor has demonstrated that each of the systems is substantially complete and operates as 

required by the contract. 

    (6)(i) The contractor shall at the time of contract award furnish the total cost of the guarantee period 

services in accordance with specification section(s) covering guarantee period services. The contractor 

shall submit, within 15 calendar days of receipt of the notice to proceed, a guarantee period 

performance program that shall include an itemized accounting of the number of work-hours required 

to perform the guarantee period service on each piece of equipment. The contractor shall also submit 

the established salary costs, including employee fringe benefits, and what the contractor reasonably 

expects to pay over the guarantee period, all of which will be subject to the contracting officer's 

approval. 

      (ii) The cost of the guarantee period service shall be prorated on an annual basis and paid in equal 

monthly payments by VA during the period of guarantee. In the event the installer does not perform 

satisfactorily during this period, all payments may be withheld and the contracting officer shall inform 

the contractor of the unsatisfactory performance, allowing the contractor 10 days to correct deficiencies 

and comply with the contract. The guarantee period service is subject to those provisions as set forth in 

the Payments and Default clauses. 

VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM 

System Percent 

Pneumatic tube system 10 

Incinerators (medical waste and trash) 5 

Sewage treatment plant equipment 5 

Water treatment plant equipment 5 

Washers (dish, cage, glass, etc.) 5 

Sterilizing equipment 5 
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Water distilling equipment 5 

Prefab temperature rooms (cold, constant temperature) 5 

Entire air-conditioning system (Specified under 600 Sections) 5 

Entire boiler plant system (Specified under 700 Sections) 5 

General supply conveyors 10 

Food service conveyors 10 

Pneumatic soiled linen and trash system 10 

Elevators and dumbwaiters 10 

Materials transport system 10 

Engine-generator system 5 

Primary switchgear 5 

Secondary switchgear 5 

Fire alarm system 5 

Nurse call system 5 

Intercom system 5 

Radio system 5 

TV (entertainment) system 5 

  (c) In addition to this cost schedule, the contractor shall submit such unit costs as may be specifically 

requested. The unit costs shall be those used by the contractor in preparing his/her bid and will not be 

binding as pertaining to any contract changes. 

  (d) The contracting officer will consider for monthly progress payments material and/or equipment 

procured by the contractor and stored on the construction site, as space is available, or at a local 

approved location off the site, under such terms and conditions as such officer approves, including but 

not limited to the following: 

    (1) The material or equipment is in accordance with the contract requirements and/or approved 

samples and shop drawings. 
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    (2) Only those materials and/or equipment as are approved by the resident engineer for storage will 

be included. 

    (3) Such materials and/or equipment will be stored separately and will be readily available for 

inspection and inventory by the resident engineer. 

    (4) Such materials and/or equipment will be protected against weather, theft and other hazards and 

will not be subjected to deterioration. 

    (5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and 

remain in full force and effect as therein provided. 

    (6) A supplemental agreement will be executed between the Government and the contractor with the 

consent of the contractor's surety for off-site storage. 

  (e) The contractor, prior to receiving a progress or final payment under this contract, shall submit to 

the contracting officer a certification that the contractor has made payment from proceeds of prior 

payments, or that timely payment will be made from the proceeds of the progress or final payment then 

due, to subcontractors and suppliers in accordance with the contractual arrangements with them. 

  (f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's 

certificates, additional bonds, payrolls, weekly statements of compliance, proof of title, 

nondiscrimination compliance reports, or any other things required by this contract, have been 

submitted to the satisfaction of the contracting officer. 

(End of Clause) 

4.21  VAAR 852.236-84  SCHEDULE OF WORK PROGRESS (NOV 1984) 
  (a) The contractor shall submit with the schedule of costs, a progress schedule that indicates the 

anticipated installation of work versus the elapsed contract time, for the approval of the contracting 

officer. The progress schedule time shall be represented in the form of a bar graph with the contract 

time plotted along the horizontal axis. The starting date of the schedule shall be the date the contractor 

receives the "Notice to Proceed." The ending date shall be the original contract completion date. At a 

minimum, both dates shall be indicated on the progress schedule. The specific item of work, i.e., 

"Excavation", "Floor Tile", "Finish Carpentry", etc., should be plotted along the vertical axis and indicated 

by a line or bar at which time(s) during the contract this work is scheduled to take place. The schedule 

shall be submitted in triplicate and signed by the contractor. 

  (b) The actual percent completion will be based on the value of installed work divided by the current 

contract amount. The actual completion percentage will be indicated on the monthly progress report. 

  (c) The progress schedule will be revised when individual or cumulative time extensions of 15 calendar 

days or more are granted for any reason. The revised schedule should indicate the new contract 

completion date and should reflect any changes to the installation time(s) of the items of work affected. 
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  (d) The revised progress schedule will be used for reporting future scheduled percentage completion. 

(End of Clause) 

4.22  VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS 

(APR 1984) 
  (a) The wage determination decision of the Secretary of Labor is set forth in section GR, General 

Requirements, of this contract. It is the result of a study of wage conditions in the locality and 

establishes the minimum hourly rates of wages and fringe benefits for the described classes of labor in 

accordance with applicable law. No increase in the contract price will be allowed or authorized because 

of payment of wage rates in excess of those listed. 

  (b) The contractor shall submit the required copies of payrolls to the contracting officer through the 

resident engineer or engineer officer, when acting in that capacity. Department of Labor Form WH- 347, 

Payroll, available from the Superintendent of Documents, Government Printing Office, Washington, DC 

20402, may be used for this purpose. If, however, the contractor or subcontractor elects to use an 

individually composed payroll form, it shall contain the same information shown on Form WH-347, and 

in addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any 

other form containing the exact wording of this form. 

(End of Clause) 

4.23  VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008) 
  Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their 

workers compensation laws to all lands and premises owned or held by the United States. 

(End of Clause) 

4.24  VAAR 852.236-87  ACCIDENT PREVENTION (SEP 1993) 
  The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs 

employee if designated in writing by the Contracting Officer, shall serve as Safety Officer and as such has 

authority, on behalf of the Contracting Officer, to monitor and enforce Contractor compliance with FAR 

52.236-13, Accident Prevention. However, only the Contracting Officer may issue an order to stop all or 

part of the work while requiring satisfactory or corrective action to be taken by the Contractor. 

(End of Clause) 

4.25  VAAR 852.236-88   CONTRACT CHANGES--SUPPLEMENT (JUL 2002) 
  (a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000. 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in 

work to the resident engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), 
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construction equipment, etc. (Labor costs are to be identified with specific material placed or operation 

performed.) The contractor must obtain and furnish with a proposal an itemized breakdown as 

described above, signed by each subcontractor participating in the change regardless of tier. When 

certified cost or pricing data are required under FAR Subpart 15.403, the cost or pricing data shall be 

submitted in accordance with FAR 15.403-5. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the contracting officer may issue a change 

order instructing the contractor to proceed on the basis of a tentative price based on the best estimate 

available at the time, with the firm price to be determined later. Furthermore, when the change order is 

issued, the contractor shall submit a proposal, which includes the information required by paragraph 

(a)(1), for cost of changes in work within 30 calendar days. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the 

contractor's proposal required by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 

calendar days or if agreement has not been reached. 

    (4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere 

specified at the time of final settlement under the contract and will not be included in the individual 

change. 

  (b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less: 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in 

work to the resident engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), 

construction equipment, etc. (Labor costs are to be identified with specific material placed or operation 

performed.) The contractor must obtain and furnish with a proposal an itemized breakdown as 

described above, signed by each subcontractor participating in the change regardless of tier. When 

certified cost or pricing data or information other than cost or pricing data are required under FAR 

15.403, the data shall be submitted in accordance with FAR 15.403-5. No itemized breakdown will be 

required for proposals amounting to less than $1,000. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the contracting officer may issue a change 

order instructing the contractor to proceed on the basis of a tentative price based on the best estimate 

available at the time, with the firm price to be determined later. Furthermore, when the change order is 

issued, the contractor shall submit within 30 calendar days, a proposal that includes the information 

required by paragraph (b)(1) for the cost of the changes in work. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the 

contractor's proposal required by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 

calendar days, or if agreement has not been reached. 
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    (4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the 

work will be based on the value of labor, material, and use of construction equipment required to 

accomplish the change. As the value of the change increases, a declining scale will be used in negotiating 

the percentage of overhead and profit. Allowable percentages on changes will not exceed the following: 

10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 

percent profit on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. 

Profit shall be computed by multiplying the profit percentage by the sum of the direct costs and 

computed overhead costs. 

    (5) The prime contractor's or upper-tier subcontractor's fee on work performed by lower-tier 

subcontractors will be based on the net increased cost to the prime contractor or upper-tier 

subcontractor, as applicable. Allowable fee on changes will not exceed the following: 10 percent fee on 

the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000. 

    (6) Not more than four percentages, none of which exceed the percentages shown above, will be 

allowed regardless of the number of tiers of subcontractors. 

    (7) Where the contractor's or subcontractor's portion of a change involves credit items, such items 

must be deducted prior to adding overhead and profit for the party performing the work. The 

contractor's fee is limited to the net increase to contractor of subcontractors' portions cost computed in 

accordance herewith. 

    (8) Where a change involves credit items only, a proper measure of the amount of downward 

adjustment in the contract price is the reasonable cost to the contractor if he/she had performed the 

deleted work. A reasonable allowance for overhead and profit are properly includable as part of the 

downward adjustment for a additive change. The amount of such allowance is subject to negotiation. 

    (9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public 

Liability insurance appertaining to changes are allowable. While no percentage will be allowed thereon 

for overhead or profit, prime contractor's fee will be allowed on such items in subcontractors' proposals. 

    (10) Overhead and contractor's fee percentages shall be considered to include insurance other than 

mentioned herein, field and office supervisors and assistants, security police, use of small tools, 

incidental job burdens, and general home office expenses and no separate allowance will be made 

therefore. Assistants to office supervisors include all clerical, stenographic and general office help. 

Incidental job burdens include, but are not necessarily limited to, office equipment and supplies, 

temporary toilets, telephone and conformance to OSHA requirements. Items such as, but not 

necessarily limited to, review and coordination, estimating and expediting relative to contract changes 

are associated with field and office supervision and are considered to be included in the contractor's 

overhead and/or fee percentage. 

    (11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere 

specified at the time of final settlement under the contract and will not be included in the individual 

change. 
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(End of Clause) 

4.27  VAAR 852.236-91  SPECIAL NOTES (JUL 2002) 
  (a) Signing of the bid shall be deemed to be a representation by the bidder that: 

    (1) Bidder is a construction contractor who owns, operates, or maintains a place of business, regularly 

engaged in construction, alteration, or repair of buildings, structures, and communications facilities, or 

other engineering projects, including furnishing and installing of necessary equipment; or 

    (2) If newly entering into a construction activity, bidder has made all necessary arrangements for 

personnel, construction equipment, and required licenses to perform construction work; and 

    (3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts 

in detail as to bidder's previous experience (including recent and current contracts), organization 

(including company officers), technical qualifications, financial resources and facilities available to 

perform the contemplated work. 

  (b) Unless otherwise provided in this contract, where the use of optional materials or construction is 

permitted, the same standard of workmanship, fabrication and installation shall be required irrespective 

of which option is selected. The contractor shall make any change or adjustment in connecting work or 

otherwise necessitated by the use of such optional material or construction, without additional cost to 

the Government. 

  (c) When approval is given for a system component having functional or physical characteristics 

different from those indicated or specified, it is the responsibility of the contractor to furnish and install 

related components with characteristics and capacities compatible with the approved substitute 

component as required for systems to function as noted on drawings and specifications. There shall be 

no additional cost to the Government. 

  (d) In some instances it may have been impracticable to detail all items in specifications or on drawings 

because of variances in manufacturers' methods of achieving specified results. In such instances the 

contractor will be required to furnish all labor, materials, drawings, services and connections necessary 

to produce systems or equipment which are completely installed, functional, and ready for operation by 

facility personnel in accordance with their intended use. 

  (e) Claims by the contractor for delay attributed to unusually severe weather must be supported by 

climatological data covering the period and the same period for the 10 preceding years. When the 

weather in question exceeds in intensity or frequency the 10-year average, the excess experienced shall 

be considered "unusually severe." Comparison shall be on a monthly basis. Whether or not unusually 

severe weather in fact delays the work will depend upon the effect of weather on the branches of work 

being performed during the time under consideration. 

(End of Clause) 
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4.28  VAAR 852.246-74  SPECIAL WARRANTIES (JAN 2008) 
  The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  Any special warranties that may be required under the contract shall be subject to the elections set 

forth in the FAR clause at 52.246-21, Warranty of Construction, unless otherwise provided for in such 

special warranties. 

(End of Clause) 

4.29  VAAR 852.246-75  WARRANTY FOR CONSTRUCTION--GUARANTEE 

PERIOD SERVICES (JAN 2008) 
  The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  Should the contractor fail to prosecute the work or fail to proceed promptly to provide guarantee 

period services after notification by the contracting officer, the Government may, subject to the default 

clause contained at FAR 52.249-10, Default (Fixed- Price Construction), and after allowing the contractor 

10 days to correct and comply with the contract, terminate the right to proceed with the work (or the 

separable part of the work) that has been delayed or unsatisfactorily performed. In this event, the 

Government may take over the work and complete it by contract or otherwise, and may take possession 

of and use any materials, appliances, and plant on the work site necessary for completing the work. The 

contractor and its sureties shall be liable for any damages to the Government resulting from the 

contractor's refusal or failure to complete the work within this specified time, whether or not the 

contractor's right to proceed with the work is terminated. This liability includes any increased costs 

incurred by the Government in completing the work. 

(End of Clause) 

4.31  52.252-2  CLAUSES INCORPORATED BY REFERENCE  (FEB 1998) 
  This contract incorporates one or more clauses by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 

full text of a clause may be accessed electronically at this/these address(es): 

 
  http://www.acquisition.gov/far/index.html 
  http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 
   

(End of Clause) 
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FAR/VAAR 
Number 
52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 
 
52.203-10 
52.203-12 
 
52.204-4 

Title 
 
DEFINITIONS 
GRATUITIES 
COVENANT AGAINST CONTINGENT FEES 
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 
ANTI-KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 
ILLEGAL OR IMPROPER ACTIVITY 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS 
PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER 
CONTENT PAPER 

Date 
 
JAN 2012 
APR 1984 
APR 1984 
SEP 2006 
OCT 2010 
JAN 1997 
 
JAN 1997 
OCT 2010 
 
MAY 2011 

52.204-7 CENTRAL CONTRACTOR REGISTRATION AUG 2012 
52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS 
AUG 2012 

52.209-6 
 
 
52.209-7 
52.209-10 
 
52.215-2 
52.222-1 

PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, 
OR PROPOSED FOR DEBARMENT 
INFORMATION REGARDING RESPONSIBILITY MATTERS 
PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC 
CORPORATIONS 
AUDIT AND RECORDS – NEGOTIATION 
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 

DEC 2010 
 
 
FEB 2012 
MAY 2012 
 
OCT 2010 
FEB 1997 

52.222-3 
52.222-4 

CONVICT LABOR 
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT -- 
OVERTIME COMPENSATION 

JUN 2003 
JUL 2005 

52.222-6 DAVIS-BACON ACT JUL 2005 
52.222-7 WITHHOLDING OF FUNDS FEB 1988 
52.222-8 PAYROLLS AND BASIC RECORDS JUN 2010 
52.222-9 APPRENTICES AND TRAINEES JUL 2005 
52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS FEB 1988 
52.222-11 SUBCONTRACTS (LABOR STANDARDS) JUL 2005 
52.222-12 CONTRACT TERMINATION - DEBARMENT FEB 1988 
52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 

REGULATIONS 
FEB 1988 

52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 
52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
52.222-26 EQUAL OPPORTUNITY MAR 2007 
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR 

CONSTRUCTION 
FEB 1999 

52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010 
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES OCT 2010 
52.222-37 
52.222-40 

EMPLOYMENT REPORTS ON VETERANS 
NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL 
LABOR RELATIONS ACT 

SEP 2010 
DEC 2010 
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52.222-50 
52.222-54 

COMBATING TRAFFICKING IN PERSONS 
EMPLOYMENT ELIGIBILITY VERIFICATION 

FEB 2009 
JUL 2012 

52.223-5 
 
52.223-6 
52.223-15 
52.223-17 

POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION 
ALTERNATE I (MAY 2011) 
DRUG-FREE WORKPLACE 
ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS 
AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN 
SERVICE AND CONSTRUCTION CONTRACTS 

MAY 2011 
 
MAY 2011 
DEC 2007 
MAY 2008 

52.223-18 ENCOURAGING CONTRACTOR POLICIES  TO BAN TEXT MESSAGING 
WHILE DRIVING 

AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUN 2008 
52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS DEC 2007 
52.228-2 ADDITIONAL BOND SECURITY OCT 1997 
52.228-11 PLEDGES OF ASSETS JAN 2012 
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS OCT 1995 
52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999 
52.229-3 FEDERAL, STATE, AND LOCAL TAXES APR 2003 
52.232-5 
52.232-17 

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS 
INTEREST 

SEP 2002 
OCT 2010 

52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS OCT 2008 
52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- OTHER THAN 

CENTRAL CONTRACTOR REGISTRATION 
MAY 1999 

52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION 
WITH OFFER 

MAY 1999 

52.233-1 
52.233-2 

DISPUTES ALTERNATE I (DEC 1991) 
SERVICE OF PROTEST 

JUL 2002 
SEP 2006 

52.233-3 PROTEST AFTER AWARD AUG 1996 
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCT 2004 
52.236-2 DIFFERING SITE CONDITIONS APR 1984 
52.236-3 
52.236-4 

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK APR 1984 

52.236-5 MATERIAL AND WORKMANSHIP APR 1984 
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 
52.236-8 OTHER CONTRACTS APR 1984 
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 

EQUIPMENT, UTILITIES, AND IMPROVEMENTS 
APR 1984 

52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984 
52.236-12 CLEANING UP APR 1984 
52.236-13 ACCIDENT PREVENTION NOV 1991 
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984 
52.236-17 LAYOUT OF WORK APR 1984 
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION ALTERNATE 

I (APR 1984) 
FEB 1997 

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 
52.236-28 PREPARATION OF PROPOSALS—CONSTRUCTION OCT 1997 

VA259-13-R-0603

Page 56 of 79



 

 

52.242-13 BANKRUPTCY JUL 1995 
52.242-14 
52.243-4 

SUSPENSION OF WORK 
CHANGES 

APR 1984 
JUN 2006 

52.243-6 CHANGE ORDER ACCOUNTING APR 1984 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010 
52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 
52.246-21 
52.248-3 
52.249-2 

WARRANTY OF CONSTRUCTION 
VALUE ENGINEERING – CONSTRUCTION  
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) 

MAR 1994 
OCT 2012 
APR 2012 

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984 
52.253-1 
 
852.203-71 
 
852.232-72 
852.233-70 
852.233-71 

COMPUTER GENERATED FORMS 
 
DISPLAY OF DEPARTMENT OF VETERANS AFFAIRS HOTLINE 
POSTER 
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS 
PROTEST CONTENT/ALTERNATIVE DISPUTE RESOLUTION 
ALTERNATE PROTEST PROCEDURE 
 

JAN 1991 
 
DEC 1992 
 
NOV 2012 
JAN 2008 
JAN 1998 
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CONTRACT DOCUMENTS, EXHIBITS, OR ATTACHMENTS 

 

DAVIS BACON WAGE DETERMINATIONS  

General Decision Number: CO130004 05/31/2013  CO4 

Superseded General Decision Number: CO20120004 

State: Colorado 

Construction Type: Building 

County: Denver County in Colorado. 

BUILDING CONSTRUCTION PROJECTS (does not include residential 

construction consisting of single family homes and apartments 

up to and including 4 stories) 

Modification Number     Publication Date 

          0              01/04/2013 

          1              01/11/2013 

          2              02/15/2013 

          3              03/08/2013 

          4              04/05/2013 

          5              04/26/2013 

          6              05/03/2013 

          7              05/31/2013 

 

 ASBE0028-001 10/01/2012 

                                  Rates          Fringes 

 

Asbestos Workers/Insulator   
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     (Includes application of  

     all insulating materials,  

     protective coverings,  

     coatings and finishings to  

     all types of mechanical  

     systems)....................$ 28.98            13.03 

---------------------------------------------------------------- 

 BRCO0007-001 01/01/2011 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 22.13             9.89 

---------------------------------------------------------------- 

 BRCO0007-005 06/01/2011 

 

                                  Rates          Fringes 

 

TILE SETTER......................$ 25.15             9.18 

---------------------------------------------------------------- 

 CARP0001-004 05/01/2009 

                                  Rates          Fringes 

Carpenters:   

     Acoustical, Drywall  

     Hanging/Framing and Metal  

     Stud, Form Building/Setting.$ 26.60             8.89 
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---------------------------------------------------------------- 

 CARP1607-002 06/01/2012 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 28.95            11.10 

---------------------------------------------------------------- 

 ELEC0068-002 12/01/2012 

                                  Rates          Fringes 

ELECTRICIAN   

     (Includes Low Voltage  

     Wiring and Installation of  

     Fire alarms, Security  

     Systems, Telephones,  

     Computers and Temperature  

     Controls)...................$ 32.10            12.53 

---------------------------------------------------------------- 

 ELEV0025-002 01/01/2013 

                                  Rates          Fringes 

 

Elevator Constructor.............$ 39.59           25.185 

FOOTNOTE:   

a. Employer contributes 8% of basic hourly rate for over 5   

  years' service and 6% basic hourly rate for 6 months' to 5 

  years' service as Vacation Pay Credit. 
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  PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 

  Day; Labor Day; Veterans Day; Thanksgiving Day; Friday 

  after Thanksgiving Day; and Christmas Day. 

---------------------------------------------------------------- 

 ENGI0009-003 06/25/2012 

 

                                  Rates          Fringes 

 

Power equipment operator -    

crane   

     141 tons and over...........$ 25.48             8.62 

     50 tons and under...........$ 24.42             8.62 

     51 to 90 tons...............$ 24.57             8.62 

     91 to 140 tons..............$ 24.72             8.62 

---------------------------------------------------------------- 

 IRON0024-001 07/01/2011 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL...........$ 23.80            10.91 

---------------------------------------------------------------- 

 LABO0720-003 05/01/2009 

 

                                  Rates          Fringes 
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Laborers:   

     Concrete/Mason Tenders......$ 16.52             6.84 

---------------------------------------------------------------- 

 PAIN0079-002 08/01/2012 

 

                                  Rates          Fringes 

 

Drywall Finisher/Taper   

     Hand........................$ 18.69             6.37 

     Tool........................$ 19.04             6.37 

Painters:........................$ 17.99             6.37 

PAPERHANGER......................$ 18.69             6.37 

---------------------------------------------------------------- 

 PAIN0930-001 07/01/2012 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 27.77             7.42 

---------------------------------------------------------------- 

* PLAS0577-001 05/01/2013 

 

                                  Rates          Fringes 

 

Cement Mason/Concrete Finisher...$ 23.25            10.23 

---------------------------------------------------------------- 

VA259-13-R-0603

Page 62 of 79



 

 

 PLUM0003-001 01/01/2013 

 

                                  Rates          Fringes 

 

PLUMBER   

     (Excluding HVAC work).......$ 30.68            11.44 

---------------------------------------------------------------- 

 PLUM0208-001 01/01/2013 

 

                                  Rates          Fringes 

 

PIPEFITTER   

     (Including HVAC pipe).......$ 33.10            11.52 

---------------------------------------------------------------- 

 SFCO0669-001 01/01/2013 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER.................$ 32.44            18.60 

---------------------------------------------------------------- 

 SHEE0009-001 07/01/2012 

 

                                  Rates          Fringes 

 

Sheet metal worker   
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     (Includes HVAC duct and   

     installation of HVAC  

     systems)....................$ 31.77            12.32 

---------------------------------------------------------------- 

  SUCO2001-011 12/20/2001 

 

                                  Rates          Fringes 

 

Carpenters:   

     All Other Work..............$ 16.12             2.84 

   

Ironworkers:   

     Reinforcing.................$ 18.49             3.87 

   

Laborers:   

     Brick Finisher/Tender.......$ 12.78             1.41 

     Common......................$ 10.62             2.09 

   

Power equipment operators:   

     Mechanic....................$ 18.48                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 
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================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination.  The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is union or non-union. 

 

 

Union Identifiers 

 

An identifier enclosed in dotted lines beginning with 

characters other than "SU" denotes that the union 

classification and rate have found to be prevailing for that 
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classification. Example:  PLUM0198-005 07/01/2011.  The first 

four letters , PLUM, indicate the international union and the 

four-digit number, 0198, that follows indicates the local union 

number or district council number where applicable , i.e., 

Plumbers Local 0198.  The next number, 005 in the example, is 

an internal number used in processing the wage determination. 

The date, 07/01/2011, following these characters is the 

effective date of the most current  negotiated rate/collective 

bargaining agreement which would be July 1, 2011 in the above 

example. 

 

Union prevailing wage rates will be updated to reflect any 

changes in the collective bargaining agreements governing the 

rates. 

 

0000/9999: weighted union wage rates will be published annually 

each January. 

 

 

 

Non-Union Identifiers 

 

Classifications listed under an "SU" identifier were derived 

from survey data by computing average rates and are not union 

rates; however, the data used in computing these rates may 

VA259-13-R-0603

Page 66 of 79



 

 

include both union and non-union data.  Example:  SULA2004-007 

5/13/2010. SU indicates the rates are not union majority rates, 

LA indicates the State of Louisiana; 2004 is the year of the 

survey; and 007 is an internal number used in producing the 

wage determination.  A 1993 or later date, 5/13/2010, indicates 

the classifications and rates under that identifier were issued 

as a General Wage Determination on that date. 

 

Survey wage rates will remain in effect and will not change 

until a new survey is conducted. 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 
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            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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SCOPE OF WORK  

Project 554-12-810 

SPS Piping and Equipment Site Prep 

A. Scope of Work:   

Contractor shall supply all tools, labor, material, equipment and supervision required to run new 

mains for hot and cold water from the sub-basement to serve SPS (located in the A-wing 

basement) with one central filtration point for testing and maintenance as well as new 

service runs to all equipment including DI water system, ultrasonic cleaning equipment, 

cart and instruments washers, sinks, etc.  Work shall also include all site-preparation 

requirements (demolition and construction) for the addition of one sink, replacement of the 

existing cart washer and the addition of a second instrument washer (requires moving the 

existing pass-thru window).  Also, contractor will complete all work necessary to install 

additional lighting as shown on plans and specifications. 

The project intent is to limit the amount of Iron and other minerals as well as Total Dissolved 

Solids in the water connected to the processing equipment to ensure there were no deposits on 

instruments being processed, for increased safety and functionality.  Contractor shall follow all 

VA policy, drawings, infection control requirements, and specifications to complete the work per 

contract documents.  Contractor must have experience working in an occupied medical center 

environment.  Hours of work will be Monday through Friday, from 730a to 4p.  After hours and 

weekend work will also be required to accommodate SPS operations. If alternate hours are 

desired by the contractor, Contractor and COR will agree on work schedule prior to 

commencement of work.  The C&A requirements do not apply and a Security Accreditation 

Package is not required.   

Period of Performance: 

This work will be given 150 calendar days to complete. 

 

B.    Work to be included by Vendor: 

1) Demolition and construction work (see plans and specifications for more detail in each 

area): 

a) Phase 1 

i) Demolition of south wall of Cart wash area, construction of a new wall, as shown on 

the plans. 

ii) Remove and replace 2 doors and frames in “chemicals” area, room BA113A.  

iii) Remove and replace of portions of floor and wall to the south as needed to rebuild a 

new wall.  
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iv) Demolition of existing wall and reconstruction of the new pass thru, as shown on 

plans. 

b) Phase 2 – room BA113 

i) Remove existing sink and re-plumb to move sink to new site, as shown on plans. 

ii) Construct the new closet to house an additional Deionized Water system to feed the 

new cart washer. Includes all architectural, mechanical, plumbing and electrical 

issues necessary. 

c) Phase 3 - room BA113/BA100 

Total site preparation (demolition and construction) for the installation of the new cart 

washer. Cart washer manufacturer to install cart washer.  Coordinate, through COTR, 

with manufacturer to complete site prep, remove old cart washer and install new cart 

washer. 

d) Phase 4 - room BA113 

Remove existing 3-bay sink, re-install temporarily as shown, prepare site and install 

two new 3-bay sinks.  Remove and dispose of old sink after new sinks are 

operational. 

e) Phase  5 - room BA113/BA110 

Remove existing pass through, disposing as per VA.  Renovate area in preparation for 

installation of new instrument washer/disinfector.  The manufacturer is to install the new 

washer/disinfector.  Coordinate, through COTR, with manufacturer, to complete site prep 

and install new washer/disinfector.   

f) Demolition and replacement of piping, installation of additional lighting in rooms BA113 

and BA110 shall be completed intermittently, during phases, as shown in plans. 

 

2) Infection Control: IN ADDITION TO THE CONDITIONS BELOW, THE SPS 

(STERILE PROCESSING SERVICE) AREA IS A CRITICAL AREA FOR 

INFECTION CONTROL.  SEE ALL NOTES IN PLANS AND SPECIFICATIONS 

RE: DETAILED INFECTION CONTROL ISSUES. 

a) Execute work by methods to minimize raising dust from construction operations. Use 

wet-saw methods to cut tiles, outside of actual building. Cover tiles completely while 

transporting, to keep dust contained. Wear coveralls, either during the cutting and remove 
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for transport or after cutting, to cover dusty clothes, during transport. Negative air with 

HEPA filters and walk off mats will also be required.  Water mist work surfaces to 

control dust while cutting. 

b) Immediately replace any ceiling tile displaced for visual inspection (open ceiling tiles 

will not be abandoned). During electrical work from panel to room 171, it is permissible 

to have only 2 open ceiling tiles at a time, while pulling wire. Close ceiling tiles after 

wiring has passed. Any cutting done within the room will be done with the ceiling in 

place and all tiles closed. 

c) Replace any stained/soiled or damaged ceiling tile with new tile. 

d) Block off and seal air vents. 

e) Place dust mat at entrance and exit of work area - keep damp if needed. 

f) Contain construction waste before transport in tight covered, clean containers. Wipe 

down equipment before removing from the worksite. Cover transport receptacles or cans. 

g) Obtain infection control involvement before construction begins.  Infection Control 

personnel will need to sign off on all barriers and grant approval prior to the start of 

work.  

h) Complete all critical barriers or implement control cube method before construction 

begins. 

i) Control airflow: isolate HVAC system in areas where work is being performed and 

maintain negative air pressure within worksite.  

j) Seal holes, pipes, conduits, and punctures appropriately.  

k) Upon completion, wipe work surfaces with disinfectant, wet mop and/or vacuum and 

remove isolation of HVAC system.  

l) Upon completion, do not remove barriers until inspected by safety and infection control 

and thoroughly cleaned by housekeeping. Remove barrier materials carefully, roll plastic 

onto itself and clean hard walls, to minimize spreading of dirt and debris. Wet mop after 

removing barriers. 

 

 
SITE VISIT:  An optional site visit is scheduled for 10:30a.m. (MST) on Thursday, June 
27, 2013 at the location of Building 7 conference room at the Denver VA Medical Center 
(SLC VAMC).  Interested Contractors should contact Michele Kayen, email 
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Michele.Kayen@va.gov , as soon as possible to inform her you will plan to attend.   
Attendance to the site visit is not required but is highly encouraged.  Questions during 
the site visit will be written down and answered by posting them on FBO.  Any question 
answered during the site visit and not answered in writing will not be recognized as a 
valid response later by the contractor if it results in a delay, dispute or misunderstanding 
of work requirements. 
 
**All questions must be submitted in writing to Tim Nyberg via email 

(timothy.nyberg@va.gov) by 5:00 P.M. (MST), July 1, 2013. 
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SPS PIPING AND EQUIPMENT SITE PREP 

554-12-810 

ADDITIONAL INFORMATION 

 

1. Workers will need to wear “gowns, hair nets, and beard covers” to enter in the clean room and 
in addition shoe protection while in the dirty room.   

 Will the VA be supplying these items or is it the responsibility of the contractor to supply 
these items to the workers?  The VA will be supplying these items. 

 Please confirm that these items can be removed by the workers once they get inside the 
temporary barriers.  From Infection Control – Confirmed - These items must be worn when 
traveling to/from the construction barriers but may be removed while working within the 
Construction Barriers. 

 

2. Can the VA confirm the hours of operation for the SPS room since some of the work will need to 
be performed after hours?   6a-4a Monday through Saturday (Off-hours are 4a Saturday to 6a 
Monday) 
 

3. The walls and floor in Room BA113A are tiled.  When the new doors and frames are installed, 
some of the tile will need to be removed and most likely will not be in a condition to be re-
installed and will be tough to match.  Does the VA have additional tile that matches this area?  If 
not, is there a tile selection/spec that we can have to use?  no, no tile available  

 

4. Any workers doing work in the sub-basement will be required to wear additional PPE if working 
more than 4 hours in the sub-basement due to environmental conditions. What will be required 
for the workers to wear in the sub-basement.   See additional notes at the end of this notice, 
“Answer to question 4”.  See also plan sheet 8/19, Mechanical Legend and Notes, under “SPS 
Security and Requirements” for written instructions specific to this project.   
 

5. Please confirm that there is no “known” lead or asbestos in this project. Confirmed 
 

There is an eye-wash station to be installed at the single compartment sink in room BA113 (Note 

25 on Drawing P201), but there are no specs on what eye-wash station to install.   Please 

provide specification on the eye-wash station.   Eyewash station to be – Axion EyePOD, faucet 

mounted eyewash, built-in thermostatic safety valve to shut-off eyewash flow if water 

exceeds 100 deg. F.  

 

6. Hospital needs to do a “Hospital Clean” before work commences in the Clean Room.  Can the VA 
provide an estimated duration of this “Hospital Clean”?  From Housekeeping – depends on the 
task completed (how much mess was made) but 2 hours maximum. 
 

7. Drawing E101 does not show the location of the existing light switches in Room BA113A and 
Drawing E201 does not show the new location of the switches once the (2) entry door locations 
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are modified.  On the wall joining BA100 and BA113A, remove and reinstall the two 
receptacles and the wall switch on the BA100 side to accommodate the door removal and 
reinstallation.  In Room BA113A, remove and reinstall the wall switch and 1x4 surface 
mounted light fixture to accommodate the north wall and door removal and reinstallation.  
Move the light to the south approximately 2 feet. 

8. The specifications and ICRA requirements state that negative air must be used.  Where can the 
negative air machine be vented in to? From Infection Control – into the Decon. (BA113) room 
itself. 

9. There was a list of requirements of worker protection and precautions that need to be taken 
with each phase of work.  Where is a copy of this list?  See “Specification 01 00 00 General 
Requirements, 1.6 Operations and Storage Areas, G. Phasing”, with IC conditions by phase.  
See plan sheet 1/19, Title sheet and 8/19, Mechanical Legend and Notes, under “SPS Security 
and Requirements” for written instructions.  There are two separate ante-rooms, shown on 
the architectural drawings, one for BA113, Decontamination and one for BA110, Clean side.  
Workers will need to use the appropriate ante-room and gown up PPE for the work being 
performed.  Shoe coverings are not needed in BA110.  
 

10. A list of Manufacturer Reps for the Cart Wash and the Washer/Disinfector: 
 

Michael Sterling, CSPDT  (Sales) 

STERIS Corporation 

Capital Account Manager  

Infection Prevention 

Technologies 

720-979-1128 

 

Phil Avila 

Sr. Installation Project Manager 

Rocky Mountain Region   

STERIS Corporation 

Cell 801- 440 -7128 

phil_avila@steris.com 

 

 

11. Spec sheets/Information for both the Cart Washer and the Washer/Disinfector?  Available upon request 
 

12. Is there any information on the pass-through equipment?  Any specifications?  There will not be any new pass-
through equipment.  The old equipment is being removed and discarded and the new pass through will only 
be a custom built window, no conveyor equipment. 

 

13. The temporary construction barrier can be moved out even with the column in Phase 1 to keep the proper fire 
sprinkler requirements and eliminate the need for a temporary sprinkler head to be installed (Outside of 
BA113A).  From VA Safety - Confirmed 
  

14. There is a new sprinkler head to be installed in the new closet in Room BA114, can this sprinkler head be a 
sidewall mounted head?  From VA Safety – Yes, if it sprays in the long direction (attach to wall with column) 
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15. Can the architect or VA supply any photos that were taken above the ceiling during the design process?  
Architect will send directly to contractor through drop box, due to size restrictions. 
 

16. Add an electrical outlet and a data outlet at the location of the new (3) compartment sinks.  CO will process 
modification -  To be added to the project – A quad outlet with 2 data and 2 power on the sink wall, centered.  
A duplex outlet with data and power on the new DI closet.  Contractor to run cable to I/T closet (Room 
BC126G) and punch down, with Type A configuration, using cat5E cable.   
 

17. Is the hard ceiling structurally rated to support the weight of workers above?  We do not have information on 
the original design, but would assume the answer to be “no”. 
 

18. What is the clearance above the hard ceiling to the roof deck above?  Contractor to field verify.  Appears to be 
approximately 3’ to 3’6” based on photos. 
 

19. Note 14 on Sheet A103 states that “…engineering channel size by licensed P.E.”  Is it the responsibility of the 
Prime Contractor for the engineering by a licensed P.E.?  Yes.  That is correct. 
 

20. Drawing P000 Note #1 in Penetrations, states X-ray the slab is required before any core drilling.  What time 
during the day or night can this occur?  We will have penetrations in the basement floor.  Assume after hours 
work.  Coordinate with VA to ensure no disruption to VA equipment. 
 

21. The drawings do not show the necessary sanitary waste & vent piping required to the temporary hookup of the 
relocated Lab sink.  The temporary waste piping will be in the Sub-Basement.  The ceiling will need to be 
removed for the plumbing work.  What hour time frame can this work in the Sub-Basement ceiling be 
completed?  Are there other requirements in the Sub-Basement?  Refer to sht. P101, note 11 and plan P3-
TEMPORARY SPD WORK SINK INSTALLATION.  SPD work sink to connect temporarily to existing ultra-sonic 
cleaner utilities  
 

22. Is the 2-Custom Workstation Sinks model 30-100-3B-AH correct?  I did find a 30-96 model.  Please see attached 
cut sheets.  The 30-96 is 8 ft. long and adjustable height as the written spec states.  The model 30-100 WS is 100 
in. long but is not adjustable height.  See attached cut sheets.  TBJ model SPD 30-96-3B-WS is the correct fixture 
with height adjustment. 
 

23. Is the height adjustment from 34” to 42” acceptable?  It has a travel of 8”.  From VA – Yes.  That is correct. 
 

24. From the attached cut sheets of the Custom Workstation Sinks there will be no cabinet below work surface.  Is 
that acceptable?   From VA – Yes, checked with SPS Chief 
 

25. The shelf on the Custom Workstation is 5-3/4” above the floor is this acceptable for the “Integral Shelving” as 
specified.  From VA – Yes.   
 

 

26. WIRING METHODS - In that the ceiling in the proposed work area is a hard lid, the only access to run electrical 
circuitry will be through created by the removal of existing recessed 1x4 fluorescent fixtures.  In order to 
hopefully save some time, and the necessity of containment at each opening, we are asking for approval to use 
Type MC cable for branch circuit wiring, up to #6 AWG in size where possible and where concealed in walls or 
above ceilings.  We concur the use of Type MC cable is acceptable where concealed in walls or above ceilings. 
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Answer to question 4: 

 

WORK TO BE DONE IN THE SUBBASEMENT: 

 

INFECTION CONTROL MEASURES: 

 

CONTRACTOR ROUTE: CONTRACTOR MAY USE VARIOUS STAIRWELL ENTRANCES (#1 or #9) TO THE 
SUB-BASEMENT AND SERVICE ELEVATOR 13.  MATERIALS AND DEBRIS REMOVED FROM THE SUB-
BASEMENT SHALL BE TRANSPORTED FROM THE BUILDING 1 LOADING DOCK AREA TO/FROM 
THESE AREAS.  ALL DEBRIS MUST BE TRANSPORTED IN COVERED CONTAINERS WHICH ARE KEPT 
IN CLEAN CONDITION ON THE EXTERIOR. 

 

Doors to the sub-basement shall remain closed at all times. 

 

Contractor shall take measures to prevent dust transfer to public areas of the hospital from the sub-basement.  
Measures include use of protective clothing, damp blankets for walk-off and daily cleaning of transition areas 
from construction to occupied areas.  Contractor has option of either wearing Tyvek suits and booties during 
work in sub-basement and removing protective clothing upon exit from sub-basement or wearing normal work 
clothing then vacuuming personnel and clothing and wearing protective gowns and booties when exiting the 
sub-basement.  Contractor shall place damp blankets for walk-off at each exit used in the sub-basement.  
Blankets shall be replaced as often as required to maintain cleanliness.  Transition areas shall be HEPA 
vacuumed as often as required to keep area clean. 

 

PPE to be worn by workers: 

 

Silica is present in the soil of the a-wing sub-basement.  Silica is the second most common mineral in the 
earth's crust and is a major component of sand, rock and mineral ores.  Overexposure to dust that contains 
microscopic particles of crystalline silica can cause scar tissue to form in the lungs, which reduces the lungs' 
ability to extract oxygen from the air we breathe.  Chronic silicosis usually occurs after 10 or more years of 
overexposure.  Working in any dusty environment where crystalline silica is present potentially can increase 
your chances of getting silicosis.  As a precaution for worker safety, contractor shall implement the following 
precautions. 
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 ALL INFECTION CONTROL PRE-CAUTIONS APPLY. 
 CONTRACTOR SHALL WET-DOWN SOIL TO PREVENT AIR-BORNE DUST IN AREAS WHERE 

WORK IS PERFORMED. 
 Due to the presence of silica dust in the Subbasement, safety procedures must be followed when 

working in the area. These include: 
 Use of NIOSH-approved respirator 
 Protective Coverall Clothing, tear and puncture resistance (ex. Tyvek suit) 
 Surface Protection Booties 
 Limiting the duration of work to 4 hour periods 

Aspergillus is a mold that is normally found in soil.  Since it is an environmental organism, we are all potentially 
exposed to it whenever we work in our gardens or pass a construction site where they are digging up dirt.  
Previous culturing of dirt and air from the sub-basement has grown aspergillus.  This mold would have no 
effect on a healthy host but severely immunocompromised persons are at risk of developing a fungal infection 
from this organism that can be fatal.  Because of the risk of infection to severely immunocompromised patients, 
we are asking you to take strict infection control precautions to prevent transmitting this organism through the 
hospital via your clothing and/or air currents.  If you are working in the sub-basement, your exposure is likely 
no greater than it would be if you were digging in your yard at home.  Healthy people would not get sick 
working around this mold.  If you have a preexisting condition that could severely compromise your immune 
system, contact your doctor before working in the sub-basement. 
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See attached document: 130212 con docs SPS full set. 

See attached document: 130212 con docs SPS. 

See attached document: VAMC_E000. 

See attached document: VAMC_E101. 

See attached document: VAMC_E201. 

See attached document: VAMC_E601. 

See attached document: VAMC_E801. 

See attached document: VAMC_M000. 

See attached document: VAMC_MH101. 

See attached document: VAMC_MP101. 

See attached document: VAMC_P000. 

See attached document: VAMC_P101. 

See attached document: VAMC_P201. 

See attached document: VAMC_P202. 

See attached document: VA SPS Piping&Equip Siste Prep Final Spec. 
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